DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -7.05% 9. 08 % 6. 46 %
1, 183, 489. 00 1,100, 000. 00 - 83, 489. 00 1,291,000.00 107, 511.00 1, 260, 000. 00 76, 511. 00
2 CLEARI NG AND GRUBBI NG
4.3100 ha 9, 000. 0000 15, 000. 0000 66. 67 % 11, 000. 0000 22.22% 20, 000. 0000 122.22%
38, 790. 00 64, 650. 00 25, 860. 00 47, 410. 00 8, 620. 00 86, 200. 00 47, 410. 00
3 REMOVI NG DRAI NAGE STRUCTURE
27. 0000 EACH 300. 0000 200. 0000 -33.33% 280. 0000 -6.67% 300. 0000 0. 00 %
8, 100. 00 5, 400. 00 -2,700. 00 7, 560. 00 -540. 00 8, 100. 00 0. 00
4 REMOVI NG PORTI ON OF EXI STING BRIDGE NO 18/5
L.S. -19.46 % -45.04% 0.67 %
149, 000. 00 120, 000. 00 - 29, 000. 00 81,891.00 -67,109. 00 150, 000. 00 1, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
2942. 2000 ne 3. 0000 3. 0000 -0.00% 5. 0000 66. 67 % 6. 0000 100. 00 %
8, 826. 60 8, 826. 60 -0.00 14, 711. 00 5, 884. 40 17, 653. 20 8, 826. 60
6 REMOVI NG ASPHALT CONC. CURB
1985. 3000 m 5. 0000 5. 0000 0. 00 % 3. 0000 -40.00 % 10. 0000 100. 00 %
9, 926. 50 9, 926. 50 0. 00 5, 955. 90 -3,970. 60 19, 853. 00 9, 926. 50
7 REMOVI NG TRAFFI C | SLAND
1150. 0000 ne 8. 0000 6. 0000 -25.00% 10. 0000 25.00 % 12. 0000 50. 00 %
9, 200. 00 6, 900. 00 -2,300. 00 11, 500. 00 2,300. 00 13, 800. 00 4, 600. 00
8 REMOVI NG GUARDRAI L
1766. 4000 m 7. 0000 9. 0000 28.57% 5. 0000 -28.57% 6. 5000 -7.14%
12, 364. 80 15, 897. 60 3,532.80 8, 832. 00 -3,532.80 11, 481. 60 -883. 20
9 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 160. 0000 300. 0000 87.50 % 150. 0000 -6.25% 220. 0000 37.50%
160. 00 300. 00 140. 00 150. 00 -10. 00 220. 00 60. 00
10 REMOVI NG GUI DE POST
93. 0000 EACH 5. 0000 10. 0000 100. 00 % 5. 0000 0. 00 % 3. 0000 -40.00 %
465. 00 930. 00 465. 00 465. 00 0.00 279. 00 -186. 00
11  REMOVI NG PAINT LI NE
14408. 4000 m 1. 5000 1. 2500 -16.67% 1. 0000 -33.33% 1.1000 -26.67%
21, 612. 60 18, 010. 50 -3,602.10 14, 408. 40 -7,204. 20 15, 849. 24 -5,763.36



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG PLASTI C LI NE
846. 0000 m 2. 0000 2. 0000 0. 00 % 2. 0000 0. 00 % 2. 0000 0. 00 %
1, 692. 00 1, 692. 00 0. 00 1, 692. 00 0.00 1, 692. 00 0.00
13 REMOVI NG PLASTI C TRAFFI C MARKI NG
9. 0000 EACH 40. 0000 60. 0000 50. 00 % 61. 0000 52.50 % 60. 0000 50. 00 %
360. 00 540. 00 180. 00 549. 00 189. 00 540. 00 180. 00
14 REMOVI NG RAI SED PAVEMENT MARKER
32.5800 HUND 100. 0000 80. 0000 -20.00 % 81. 0000 -19.00% 80. 0000 -20.00 %
3, 258. 00 2, 606. 40 -651. 60 2,638.98 -619. 02 2, 606. 40 -651. 60
GRADI NG
15 ROADWAY EXCAVATI ON | NCL. HAUL
8475. 0000 n8 15. 0000 12. 0000 -20.00 % 16. 0000 6.67 % 14. 0000 -6.67%
127, 125. 00 101, 700. 00 - 25, 425. 00 135, 600. 00 8, 475. 00 118, 650. 00 -8, 475.00
16 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
53. 4000 ne 50. 0000 50. 0000 0. 00 % 85. 0000 70. 00 % 250. 0000 400. 00 %
2, 670.00 2,670.00 0. 00 4,539. 00 1, 869. 00 13, 350. 00 10, 680. 00
17 UNSUI TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
48. 6000 n8 25. 0000 25. 0000 0. 00 % 37.0000 48.00 % 40. 0000 60. 00 %
1, 215. 00 1, 215. 00 0. 00 1, 798. 20 583. 20 1, 944. 00 729. 00
18 GRAVEL BORROW I NCL. HAUL
1990. 0000 n8 15. 0000 15. 0000 0. 00 % 32. 0000 113.33% 25. 0000 66.67 %
29, 850. 00 29, 850. 00 0. 00 63, 680. 00 33, 830. 00 49, 750. 00 19, 900. 00
19 EMBANKMENT COVPACTI ON
1990. 0000 n8 2. 0000 5. 0000 150. 00 % 0. 5000 -75.00 % 2. 5000 25.00 %
3, 980. 00 9, 950. 00 5, 970. 00 995. 00 -2,985. 00 4,975. 00 995. 00
DRAI NAGE
20 DI TCH EXCAVATI ON | NCL. HAUL
78. 0000 n8 20. 0000 20. 0000 0. 00 % 21. 0000 5.00 % 20. 0000 0. 00 %
1, 560. 00 1, 560. 00 0. 00 1, 638. 00 78.00 1, 560. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
DRAI NAGE
21  POND EXCAVATI ON | NCL. HAUL
3225. 0000 n8 35. 0000 12. 0000 -65.71% 16. 0000 -54.29% 18. 0000 -48.57%
112, 875. 00 38,700.00 -74,175.00 51,600.00 -61,275.00 58,050. 00 -54, 825. 00
22 CONCRETE | NLET
16. 0000 EACH 800. 0000 700. 0000 -12.50% 330. 0000 -58.75% 750. 0000 -6.25%
12, 800. 00 11, 200. 00 -1, 600. 00 5, 280. 00 -7,520. 00 12, 000. 00 -800. 00
23 GRATE | NLET TYPE 2
21. 0000 EACH 2, 000. 0000 1, 900. 0000 -5.00% 1, 100. 0000 -45.00 % 1, 600. 0000 -20.00 %
42, 000. 00 39, 900. 00 -2,100. 00 23,100.00 -18,900. 00 33, 600. 00 -8, 400. 00
24 ASPHALT CONC. GUTTER
325. 5000 m 40. 0000 20. 0000 -50.00 % 20. 0000 -50. 00 % 20. 0000 -50. 00 %
13, 020. 00 6, 510. 00 -6,510. 00 6, 510. 00 -6,510. 00 6, 510. 00 -6,510. 00
25 QUARRY SPALLS
1558. 1000 n8 50. 0000 22. 0000 -56.00 % 50. 0000 0. 00 % 50. 0000 0. 00 %
77, 905. 00 34,278.20 -43,626.80 77, 905. 00 0.00 77, 905. 00 0. 00
26 FLARED END SECTI ON 600 MM DI AM
2. 0000 EACH 400. 0000 300. 0000 -25.00% 820. 0000 105. 00 % 300. 0000 -25.00 %
800. 00 600. 00 -200. 00 1, 640. 00 840. 00 600. 00 -200. 00
27 UNDERDRAI N PI PE 200 MV DI AM
2266. 0000 m 25. 0000 15. 0000 -40.00 % 31. 0000 24.00 % 35. 0000 40.00 %
56, 650. 00 33,990.00 -22,660.00 70, 246. 00 13, 596. 00 79, 310. 00 22, 660. 00
STORM SEWER
28 CATCH BASIN TYPE 2 1350MM DIAM W FLOW RESTRI CTOR
1. 0000 EACH 2,500. 0000 5, 000. 0000 100. 00 % 4, 900. 0000 96. 00 % 3, 300. 0000 32.00%
2,500. 00 5, 000. 00 2, 500. 00 4, 900. 00 2, 400. 00 3, 300. 00 800. 00
29 CATCH BASIN TYPE 2 1350MM DIAM W RI SER
1. 0000 EACH 2, 500. 0000 4,500. 0000 80. 00 % 4, 300. 0000 72.00 % 3, 200. 0000 28.00 %
2,500. 00 4,500. 00 2, 000. 00 4, 300. 00 1, 800. 00 3, 200. 00 700. 00
30 CATCH BASIN TYPE 2 1200 MM DI AM
52. 0000 EACH 2, 000. 0000 2, 600. 0000 30.00 % 2, 900. 0000 45.00 % 2, 600. 0000 30.00 %
104, 000. 00 135, 200. 00 31, 200. 00 150, 800. 00 46, 800. 00 135, 200. 00 31, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HAY CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
COUNTY(S)  : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STORM SEWER
31 TESTI NG STORM SEWER Pl PE
3294. 0000 m 5. 5000 5. 0000 -9.09% 8. 0000 45.45% 4. 0000 -27.27%
18, 117. 00 16, 470. 00 -1, 647. 00 26, 352. 00 8, 235. 00 13, 176. 00 -4,941. 00
32 CL. IV REINF. CONC. STORM SEWER Pl PE 300 MM DI AM
1610. 0000 m 60. 0000 70. 0000 16.67 % 93. 0000 55. 00 % 106. 0000 76. 67 %
96, 600. 00 112, 700. 00 16, 100. 00 149, 730. 00 53, 130. 00 170, 660. 00 74, 060. 00
33 CL. IV REINF. CONC. STORM SEWER Pl PE 450 MM DI AM
726. 0000 m 90. 0000 95. 0000 5.56 % 150. 0000 66. 67 % 141. 0000 56.67 %
65, 340. 00 68, 970. 00 3, 630. 00 108, 900. 00 43, 560. 00 102, 366. 00 37, 026. 00
34 CL. IV REINF. CONC. STORM SEWER Pl PE 600 MM DI AM
53. 5000 m 150. 0000 150. 0000 0. 00 % 180. 0000 20. 00 % 206. 0000 37.33%
8, 025. 00 8, 025. 00 0. 00 9, 630. 00 1, 605. 00 11, 021. 00 2, 996. 00
35 SCHEDULE A STORM SEVWER PI PE 300 MV DI AM
64. 5000 m 90. 0000 60. 0000 -33.33% 86. 0000 -4.44% 85. 0000 -5.56%
5, 805. 00 3, 870. 00 -1, 935. 00 5, 547. 00 -258. 00 5, 482. 50 -322.50
36 SCHEDULE A STORM SEWER PI PE 450 MV DI AM
402. 0000 m 100. 0000 80. 0000 -20.00 % 180. 0000 80. 00 % 92. 0000 -8.00%
40, 200. 00 32, 160. 00 -8, 040. 00 72, 360. 00 32, 160. 00 36, 984. 00 -3,216.00
37 SCHEDULE A STORM SEWER PI PE 600 MV DI AM
275. 0000 m 120. 0000 100. 0000 -16.67% 180. 0000 50. 00 % 115. 0000 -4.17%
33, 000. 00 27, 500. 00 -5,500. 00 49, 500. 00 16, 500. 00 31, 625. 00 -1,375.00
38  FURNI SHI NG AND JACKI NG 600MM DI AM STEEL CASI NG
153. 0000 m 250. 0000 800. 0000 220.00 % 700. 0000 180. 00 % 326. 0000 30.40 %
38, 250. 00 122, 400. 00 84, 150. 00 107, 100. 00 68, 850. 00 49, 878. 00 11, 628. 00
39 DEBRIS CAGE
1. 0000 EACH 1, 000. 0000 1, 500. 0000 50. 00 % 530. 0000 -47.00% 1, 500. 0000 50. 00 %
1, 000. 00 1, 500. 00 500. 00 530. 00 -470. 00 1, 500. 00 500. 00
40  TRASH RACK
1. 0000 EACH 1, 000. 0000 500. 0000 -50.00 % 860. 0000 -14.00% 300. 0000 -70.00 %
1, 000. 00 500. 00 -500. 00 860. 00 -140. 00 300. 00 -700. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
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AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
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| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
2591. 0000 n8 120. 0000 14. 0000 -88.33% 16. 0000 -86.67% 25. 0000 -79.17%
310, 920. 00 36,274.00 -274,646.00 41, 456.00 - 269, 464. 00 64, 775.00 - 246, 145. 00
42  SHORI NG OR EXTRA EXCAVATION CL. A BRI DGE 18/ 05 W DENI NG
L.S. 87.97% 42.86% -6.02%
26, 600. 00 50, 000. 00 23, 400. 00 38, 000. 00 11, 400. 00 25, 000. 00 -1, 600. 00
43 SHORI NG OR EXTRA EXCAVATION CL. A WALL F
L.S. 640. 74 % 529. 63 % 177. 78 %
5, 400. 00 40, 000. 00 34, 600. 00 34, 000. 00 28, 600. 00 15, 000. 00 9, 600. 00
44 GRAVEL BACKFILL FOR WALL
2119. 0000 n8 25. 0000 22. 0000 -12.00% 29. 0000 16. 00 % 25. 0000 0. 00 %
52, 975. 00 46, 618. 00 -6, 357. 00 61, 451. 00 8, 476. 00 52, 975. 00 0. 00
45 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
4640. 0000 kg 2.5000 2. 0000 -20.00 % 2. 0000 -20.00 % 0. 5000 -80.00 %
11, 600. 00 9, 280. 00 -2,320.00 9, 280. 00 -2,320.00 2, 320. 00 -9, 280.00
46 ST. REINF. BAR FOR BRI DGE
28161. 0000 kg 2. 0000 1. 5000 -25.00% 1. 0000 -50. 00 % 2. 0000 0. 00 %
56, 322. 00 42,241.50 -14,080.50 28,161.00 -28,161.00 56, 322. 00 0. 00
47 ST. REINF. BAR FOR SHAFT
31164. 0000 kg 2. 0000 1. 5000 -25.00 % 1. 0000 -50. 00 % 1. 5000 -25.00%
62, 328. 00 46,746.00 -15,582.00 31,164.00 -31, 164.00 46,746.00 -15,582.00
48 ST. REINF. BAR FOR WALL
39800. 0000 kg 1. 5000 1. 5000 0. 00 % 1. 0000 -33.33% 1. 0000 -33.33%
59, 700. 00 59, 700. 00 0. 00 39,800.00 -19,900. 00 39,800.00 -19,900. 00
49 CONC. CLASS 28 FOR WALL
880. 0000 n8 600. 0000 500. 0000 -16.67% 540. 0000 -10. 00 % 300. 0000 -50.00 %
528, 000. 00 440, 000.00 - 88, 000. 00 475,200.00 -52,800. 00 264, 000. 00 - 264, 000. 00
50 CONC. CLASS 28 FOR BRI DGE
182. 0000 n8 750. 0000 1, 000. 0000 33.33% 620. 0000 -17.33% 1, 000. 0000 33.33%
136, 500. 00 182, 000. 00 45, 500. 00 112,840.00 -23, 660. 00 182, 000. 00 45, 500. 00
51 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0. 00 %
-12.00 -12.00 -12.00 -12.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
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STRUCTURE
52 SUPERSTRUCTURE BRI DGE NO. 18/5 W DENI NG
L.S. -15.57% 14.82% 7.88%
1, 066, 000. 00 900, 000. 00 - 166, 000. 00 1,224,000.00 158, 000. 00 1, 150, 000. 00 84, 000. 00
53  REMOVI NG OBSTRUCTI ONS - BRI DGE NO. 18/5 W DENI NG
EST. 0. 00 % 0. 00 % 0. 00 %
60, 000. 00 60, 000. 00 60, 000. 00 60, 000. 00
54  REMOVI NG OBSTRUCTI ONS - WALL B
EST. 0. 00 % 0. 00 % 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
55  REMOVI NG OBSTRUCTI ONS - WALL D
EST. 0. 00 % 0. 00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56  REMOVI NG OBSTRUCTI ONS - WALL G
EST. 0. 00 % 0. 00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
57 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
198. 0000 n8 600. 0000 230. 0000 -61.67% 320. 0000 -46.67% 215. 0000 -64.17%
118, 800. 00 45,540.00 -73,260. 00 63,360.00 -55, 440. 00 42,570.00 -76,230.00
58  CASI NG SHORI NG
10. 0000 m 500. 0000 1, 700. 0000 240.00 % 1, 700. 0000 240. 00 % 2, 000. 0000 300. 00 %
5, 000. 00 17, 000. 00 12, 000. 00 17, 000. 00 12, 000. 00 20, 000. 00 15, 000. 00
59 CONC. CLASS 28P FOR SHAFT
198. 0000 n8 250. 0000 290. 0000 16. 00 % 300. 0000 20. 00 % 280. 0000 12.00 %
49, 500. 00 57, 420. 00 7,920. 00 59, 400. 00 9, 900. 00 55, 440. 00 5, 940. 00
60 CSL ACCESS TUBE
360. 0000 m 10. 0000 30. 0000 200. 00 % 6. 0000 -40.00 % 30. 0000 200. 00 %
3, 600. 00 10, 800. 00 7,200. 00 2, 160. 00 -1, 440. 00 10, 800. 00 7, 200. 00
61  SHAFT - 460MM DI AM
198. 0000 m 250. 0000 90. 0000 -64.00% 90. 0000 -64.00% 100. 0000 -60. 00 %
49, 500. 00 17,820.00 -31, 680.00 17,820.00  -31, 680.00 19,800.00 -29, 700. 00
62 SHAFT - 610MM DI AM
111. 0000 m 300. 0000 105. 0000 -65.00 % 110. 0000 -63.33% 125. 0000 -58.33%
33, 300. 00 11, 655.00 -21, 645. 00 12,210.00 -21, 090. 00 13,875.00 -19, 425.00
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NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
STRUCTURE
63  SHAFT - 915MM DI AM
990. 0000 m 350. 0000 350. 0000 0. 00 % 360. 0000 2.86 % 375. 0000 7.14%
346, 500. 00 346, 500. 00 0. 00 356, 400. 00 9, 900. 00 371, 250. 00 24, 750. 00
64  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE
4164. 0000 m 250. 0000 200. 0000 -20.00 % 175. 0000 -30. 00 % 200. 0000 -20.00 %
1, 041, 000. 00 832, 800. 00 - 208, 200. 00 728,700.00 -312,300.00 832, 800. 00 -208, 200. 00
65 TIMBER LAGA NG
461. 0000 n8 1, 000. 0000 650. 0000 -35.00% 840. 0000 -16.00 % 600. 0000 -40.00 %
461, 000. 00 299, 650. 00 - 161, 350. 00 387,240.00 -73,760.00 276, 600. 00 - 184, 400. 00
66  PREFABRI CATED DRAI NAGE MATERI AL
1587. 0000 ne 25. 0000 7.0000 -72.00% 14. 0000 -44.00% 5. 0000 -80. 00 %
39, 675. 00 11,109.00 -28,566.00 22,218.00 -17,457.00 7,935.00 -31, 740.00
67 PERMANENT GROUND ANCHOR
109. 0000 EACH 2, 000. 0000 2, 800. 0000 40.00 % 2, 800. 0000 40.00 % 2, 750. 0000 37.50%
218, 000. 00 305, 200. 00 87, 200. 00 305, 200. 00 87, 200. 00 299, 750. 00 81, 750. 00
68  PERFORMANCE TEST
5. 0000 EACH 2, 000. 0000 500. 0000 -75.00 % 550. 0000 -72.50% 500. 0000 -75.00 %
10, 000. 00 2,500. 00 -7,500. 00 2, 750. 00 -7, 250. 00 2,500. 00 -7,500. 00
69  VERI FI CATI ON TEST
L.S. -45.00 % -45.00 % -47.50%
20, 000. 00 11, 000. 00 -9, 000. 00 11, 000. 00 -9, 000. 00 10, 500. 00 -9, 500. 00
70  MODI FI ED DEBRI' S PROTECTI ON FENCE
180. 0000 m 60. 0000 25. 0000 -58.33% 200. 0000 233.33% 275. 0000 358.33%
10, 800. 00 4,500. 00 -6, 300. 00 36, 000. 00 25, 200. 00 49, 500. 00 38, 700. 00
SURFACI NG
71 CRUSHED SURFACI NG BASE COURSE
8954. 1500 t 16. 0000 15. 0000 -6.25% 18. 0000 12.50 % 14. 5000 -9.38%
143, 266. 40 134, 312. 25 -8,954. 15 161, 174. 70 17, 908. 30 129,835.17 -13,431.23



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
LI QU D ASPHALT
72 ANTI - STRI PPI NG ADDI TI VE
EST. 0. 00 % 0. 00 % 0. 00 %
32, 100. 00 32, 100. 00 32, 100. 00 32, 100. 00
CEMENT CONCRETE PAVEMENT
73 BRI DGE APPROACH SLAB
370. 5000 ne 150. 0000 225. 0000 50. 00 % 230. 0000 53.33% 135. 0000 -10.00 %
55, 575. 00 83, 362. 50 27,787.50 85, 215. 00 29, 640. 00 50, 017. 50 -5,557.50
ASPHALT CONCRETE PAVEMENT
74 CRACK SEALI NG
EST. 0. 00 % 0. 00 % 0. 00 %
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
75 PLANI NG Bl TUM NOUS PAVENENT
1730. 6400 ne 6. 0000 5. 0000 -16.67% 6. 0000 0. 00 % 10. 0000 66. 67 %
10, 383. 84 8, 653. 20 -1, 730. 64 10, 383. 84 0.00 17, 306. 40 6, 922. 56
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 22
650. 0000 t 40. 0000 75. 0000 87.50 % 73. 0000 82.50 % 72. 0000 80. 00 %
26, 000. 00 48, 750. 00 22, 750. 00 47, 450. 00 21, 450. 00 46, 800. 00 20, 800. 00
77 ASPHALT CONC. PAVEMENT CL. A PG 64-22
16440. 0000 t 42.0000 45. 0000 7.14% 45. 0000 7.14% 44. 0000 4.76 %
690, 480. 00 739, 800. 00 49, 320. 00 739, 800. 00 49, 320. 00 723, 360. 00 32, 880. 00
78 ASPHALT CONC. FOR PAVEMENT REPAI R
110. 0000 t 60. 0000 110. 0000 83.33% 110. 0000 83.33% 85. 0000 41.67%
6, 600. 00 12, 100. 00 5, 500. 00 12, 100. 00 5, 500. 00 9, 350. 00 2, 750. 00
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64- 22
11700. 0000 t 32. 0000 43. 0000 34.38% 43. 0000 34.38% 42. 0000 31.25%
374, 400. 00 503, 100. 00 128, 700. 00 503, 100. 00 128, 700. 00 491, 400.00 117, 000. 00
80 JOB M X COMPLI ANCE PRI CE ADJUSTMENT
CALC 0. 00 % 0. 00 % 0. 00 %
36, 300. 00 36, 300. 00 36, 300. 00 36, 300. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
81 COWPACTI ON PRI CE ADJUSTMVENT
CALC 0. 00 % 0. 00 % 0. 00 %
25, 300. 00 25, 300. 00 25, 300. 00 25, 300. 00
82 LONG TUDI NAL JOI NT SEAL
50. 0000 m 70. 0000 25. 0000 -64.29% 15. 0000 -78.57% 50. 0000 -28.57%
3, 500. 00 1, 250. 00 -2, 250. 00 750. 00 -2, 750. 00 2,500. 00 -1, 000. 00
ERCSI ON CONTROL AND PLANTI NG
83 ESC LEAD
400. 0000 DAY 150. 0000 1. 0000 -99.33% 0. 0100 -99.99% 30. 0000 -80. 00 %
60, 000. 00 400.00 -59, 600. 00 4.00 -59,996.00 12,000.00 -48, 000. 00
84 SEEDI NG, FERTILIZING AND MULCH NG
2.3100 ha 2,500. 0000 3, 000. 0000 20.00 % 2, 400. 0000 -4.00% 2, 200. 0000 -12.00%
5, 775. 00 6, 930. 00 1, 155. 00 5, 544. 00 -231.00 5, 082. 00 -693. 00
85 COWPOST
7. 0000 n8 25. 0000 100. 0000 300. 00 % 66. 0000 164. 00 % 65. 0000 160. 00 %
175. 00 700. 00 525. 00 462. 00 287. 00 455, 00 280. 00
86 CHECK DAM
238. 0000 m 10. 0000 15. 0000 50. 00 % 21. 0000 110. 00 % 40. 0000 300. 00 %
2, 380. 00 3,570.00 1, 190. 00 4,998. 00 2,618.00 9, 520. 00 7,140. 00
87 STABI LI ZED CONSTRUCTI ON ENTRANCE
643. 0000 ne 10. 0000 15. 0000 50. 00 % 12. 0000 20. 00 % 15. 0000 50. 00 %
6, 430. 00 9, 645. 00 3,215.00 7, 716. 00 1, 286. 00 9, 645. 00 3, 215. 00
88 STREET CLEANI NG
326. 0000 HR 110. 0000 85. 0000 -22.73% 86. 0000 -21.82% 80. 0000 -27.27%
35, 860. 00 27, 710. 00 -8, 150. 00 28, 036. 00 -7,824.00 26, 080. 00 -9, 780.00
89 I NLET PROTECTI ON
148. 0000 EACH 75. 0000 40. 0000 -46.67% 100. 0000 33.33% 50. 0000 -33.33%
11, 100. 00 5, 920. 00 -5,180. 00 14, 800. 00 3, 700. 00 7, 400. 00 -3, 700. 00
90 SILT FENCE
3700. 0000 m 10. 0000 12. 0000 20.00 % 11. 0000 10. 00 % 15. 0000 50. 00 %
37, 000. 00 44, 400. 00 7, 400. 00 40, 700. 00 3, 700. 00 55, 500. 00 18, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
91 GRAVEL FILTER BERM
12. 0000 m 5. 0000 30. 0000 500. 00 % 30. 0000 500. 00 % 100. 0000 1, 900. 00 %
60. 00 360. 00 300. 00 360. 00 300. 00 1, 200. 00 1, 140. 00
92 WATTLE
208. 0000 m 5. 0000 10. 0000 100. 00 % 10. 0000 100. 00 % 12. 0000 140. 00 %
1, 040. 00 2, 080. 00 1, 040. 00 2, 080. 00 1, 040. 00 2, 496. 00 1, 456. 00
93  SENSI TI VE AREA SIGN
250. 0000 EACH 5. 0000 50. 0000 900. 00 % 10. 0000 100. 00 % 8. 0000 60. 00 %
1, 250. 00 12, 500. 00 11, 250. 00 2, 500. 00 1, 250. 00 2, 000. 00 750. 00
94 EROSI ON WATER POLLUTI ON CONTROL
EST. 0. 00 % 0. 00 % 0.00 %
45, 000. 00 45, 000. 00 45, 000. 00 45, 000. 00
95 TOPSO L TYPE B
521. 0000 n8 10. 0000 5. 0000 -50. 00 % 12. 0000 20. 00 % 12. 0000 20.00 %
5, 210. 00 2, 605. 00 -2,605. 00 6, 252. 00 1, 042. 00 6, 252. 00 1, 042. 00
96 PS|I PE DOUGLAS FI R 450MM HT., #2 CONTAI NER
8. 0000 EACH 18. 0000 20. 0000 11.11% 13. 0000 -27.78% 13. 0000 -27.78%
144. 00 160. 00 16. 00 104. 00 -40. 00 104. 00 -40. 00
97 PS|I PE WESTERN RED CEDAR 450MM HT., #2 CONTAI NER
4. 0000 EACH 18. 0000 25. 0000 38.89% 13. 0000 -27.78% 13. 0000 -27.78%
72.00 100. 00 28.00 52. 00 -20.00 52. 00 -20. 00
98 PS|I PE SALMONBERRY 300MM HT., #1 CONTAI NER
75. 0000 EACH 9. 0000 6. 0000 -33.33% 7.0000 -22.22% 7. 0000 -22.22%
675. 00 450. 00 -225.00 525. 00 -150. 00 525. 00 -150. 00
99 PS|I PE SNOMBERRY 300MM HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 5. 0000 -44.44% 7. 0000 -22.22% 7. 0000 -22.22%
495. 00 275. 00 -220. 00 385. 00 -110. 00 385. 00 -110. 00
100 PSI PE TH MBLEBERRY 300MM HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 5. 0000 -44.44% 7.0000 -22.22% 7. 0000 -22.22%
495. 00 275. 00 -220.00 385. 00 -110. 00 385. 00 -110. 00
101 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00 % 0. 00 % 0. 00 %
1, 800. 00 1, 800. 00 1, 800. 00 1, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
ERCSI ON CONTROL AND PLANTI NG
102 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0. 00 % 0. 00 % 0. 00 %
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
103 PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0. 00 % 0. 00 % 0. 00 %
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
104  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0. 00 % 0. 00 % 0. 00 %
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
105 SO L AMVENDVENT
15. 0000 n8 35. 0000 60. 0000 71.43 % 61. 0000 74.29% 60. 0000 71.43%
525. 00 900. 00 375. 00 915. 00 390. 00 900. 00 375. 00
106 BARK OR WOOD CHI P MULCH
15. 0000 n8 25. 0000 70. 0000 180. 00 % 66. 0000 164. 00 % 65. 0000 160. 00 %
375. 00 1, 050. 00 675. 00 990. 00 615. 00 975. 00 600. 00
TRAFFI C
107 CEMENT CONC. BARRI ER CURB AND GUTTER
243. 5000 m 55. 0000 30. 0000 -45.45% 65. 0000 18.18 % 45. 0000 -18.18%
13, 392. 50 7, 305. 00 -6, 087.50 15, 827. 50 2, 435.00 10, 957. 50 -2,435.00
108 CEMENT CONC. BARRI ER CURB
82. 0000 m 45. 0000 34. 0000 -24.44% 70. 0000 55. 56 % 40. 0000 -11.11%
3, 690. 00 2,788.00 -902. 00 5, 740. 00 2, 050. 00 3, 280. 00 -410. 00
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
25. 0000 m 40. 0000 40. 0000 0. 00 % 110. 0000 175. 00 % 60. 0000 50. 00 %
1, 000. 00 1, 000. 00 0. 00 2, 750. 00 1, 750. 00 1, 500. 00 500. 00
110 EXTRUDED CURB
1235. 6000 m 17. 0000 15. 0000 -11.76 % 13. 0000 -23.53% 14. 0000 -17.65%
21, 005. 20 18, 534. 00 -2,471.20 16, 062. 80 -4,942. 40 17, 298. 40 -3,706. 80
111 BEAM GUARDRAI L TYPE 1
1267. 4000 m 40. 0000 40. 0000 0. 00 % 66. 0000 65. 00 % 36. 0000 -10.00 %
50, 696. 00 50, 696. 00 0. 00 83, 648. 40 32,952. 40 45, 626. 40 -5, 069. 60



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HAY CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
COUNTY(S)  : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
112 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 000. 0000 1, 400. 0000 40.00 % 1, 200. 0000 20. 00 % 1, 100. 0000 10. 00 %
9, 000. 00 12, 600. 00 3, 600. 00 10, 800. 00 1, 800. 00 9, 900. 00 900. 00
113 BEAM GUARDRAI L FLARED TERM NAL
2. 0000 EACH 2, 000. 0000 2, 000. 0000 0. 00 % 810. 0000 -59.50% 1, 800. 0000 -10. 00 %
4, 000. 00 4, 000. 00 0. 00 1, 620. 00 -2,380. 00 3, 600. 00 -400. 00
114  BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
20. 0000 m 300. 0000 100. 0000 -66.67% 120. 0000 -60. 00 % 75. 0000 -75.00 %
6, 000. 00 2, 000. 00 - 4,000. 00 2, 400. 00 -3, 600. 00 1, 500. 00 -4, 500. 00
115 BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 500. 0000 500. 0000 0. 00 % 1, 100. 0000 120. 00 % 450. 0000 -10.00 %
2, 000. 00 2, 000. 00 0. 00 4, 400. 00 2, 400. 00 1, 800. 00 -200. 00
116 PRECAST CONC. BARRI ER TYPE 2
1002. 0000 m 80. 0000 75. 0000 -6.25% 61. 0000 -23.75% 75. 0000 -6.25%
80, 160. 00 75, 150. 00 -5,010. 00 61,122.00 -19,038.00 75, 150. 00 -5,010. 00
117 TEMPORARY CONC. BARRI ER
18780. 0000 m 20. 0000 10. 0000 -50.00 % 24. 0000 20. 00 % 12. 0000 -40.00 %
375, 600. 00 187, 800. 00 -187, 800. 00 450, 720. 00 75, 120. 00 225,360. 00 -150, 240. 00
118 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2856. 0000 m 18. 0000 4. 0000 -77.78% 8. 0000 -55.56 % 2. 5000 -86.11%
51, 408. 00 11,424.00 -39, 984.00 22,848.00 -28,560. 00 7,140.00 - 44, 268.00
119 CONC. CLASS 28 FOR BARRI ER
643. 9000 n8 700. 0000 350. 0000 -50.00 % 300. 0000 -57.14% 450. 0000 -35.71%
450, 730. 00 225,365.00 -225,365.00 193, 170.00 -257, 560. 00 289, 755. 00 - 160, 975. 00
120 ST. REINF. BAR FOR BARRI ER
34234, 0000 kg 2. 0000 1. 4000 -30.00 % 1. 5000 -25.00 % 2. 0000 0. 00 %
68, 468. 00 47,927.60 - 20, 540. 40 51,351.00 -17,117.00 68, 468. 00 0. 00
121  TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 4, 000. 0000 3, 500. 0000 -12.50% 4, 600. 0000 15. 00 % 9, 000. 0000 125. 00 %
32, 000. 00 28, 000. 00 - 4,000. 00 36, 800. 00 4, 800. 00 72, 000. 00 40, 000. 00
122 REPAIR | MPACT ATTENUATOR
EST. 0. 00 % 0. 00 % 0. 00 %
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
123 RESETTI NG | MPACT ATTENUATOR
6. 0000 EACH 1, 000. 0000 1, 500. 0000 50. 00 % 610. 0000 -39.00% 750. 0000 -25.00%
6, 000. 00 9, 000. 00 3, 000. 00 3, 660. 00 -2, 340. 00 4, 500. 00 -1, 500. 00
124 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 8, 500. 0000 5, 000. 0000 -41.18% 2, 000. 0000 -76.47% 7,500. 0000 -11.76 %
34, 000. 00 20, 000.00 -14, 000. 00 8,000.00 -26,000.00 30, 000. 00 -4, 000. 00
125 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
5000. 0000 HR 40. 0000 45. 0000 12.50 % 0.0100 -99.98% 0. 0100 -99.98%
200, 000. 00 225, 000. 00 25, 000. 00 50.00 -199, 950. 00 50.00 -199, 950.00
126 FLEXI BLE GUI DE POST
72. 0000 EACH 23. 0000 22. 0000 -4.35% 25. 0000 8.70 % 25. 0000 8.70 %
1, 656. 00 1, 584. 00 -72.00 1, 800. 00 144. 00 1, 800. 00 144. 00
127  BARRI ER DELI NEATOR
254. 0000 EACH 15. 0000 10. 0000 -33.33% 10. 0000 -33.33% 7.5000 -50.00 %
3, 810. 00 2, 540. 00 -1, 270. 00 2, 540. 00 -1, 270. 00 1, 905. 00 -1, 905. 00
128 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0. 00 % 0. 0000 0.00 % 0. 0000 0. 00 %
0.00 0. 00 0. 00 0. 00 0.00 0.00 0.00
129 PLASTIC WDE LI NE
2496. 0000 m 6. 0000 3. 0000 -50. 00 % 3. 0000 -50. 00 % 3. 0000 -50.00 %
14, 976. 00 7, 488. 00 -7,488.00 7, 488. 00 -7,488.00 7, 488. 00 -7,488.00
130 PLASTI C CROSSWALK LI NE
49. 1000 ne 45. 0000 55. 0000 22.22% 53. 0000 17.78 % 52. 0000 15.56 %
2, 209. 50 2,700. 50 491. 00 2,602. 30 392. 80 2,553. 20 343.70
131 PLASTIC STOP LI NE
48. 1000 m 25. 0000 20. 0000 -20.00 % 26. 0000 4.00 % 10. 0000 -60.00 %
1, 202. 50 962. 00 -240. 50 1, 250. 60 48.10 481. 00 -721.50
132 PLASTI C TRAFFI C ARROW
12. 0000 EACH 75. 0000 110. 0000 46.67 % 110. 0000 46.67 % 105. 0000 40.00 %
900. 00 1, 320. 00 420. 00 1, 320. 00 420. 00 1, 260. 00 360. 00
133 PLASTI C HOV LANE SYMBOL TYPE 1
1. 0000 EACH 200. 0000 250. 0000 25.00 % 250. 0000 25.00 % 250. 0000 25.00 %
200. 00 250. 00 50. 00 250. 00 50. 00 250. 00 50. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
134 PLASTI C DRAI NAGE MARKI NG
86. 0000 EACH 20. 0000 15. 0000 -25.00% 15. 0000 -25.00 % 15. 0000 -25.00%
1, 720. 00 1, 290. 00 - 430. 00 1, 290. 00 -430. 00 1, 290. 00 -430. 00
135 RAI SED PAVEMENT MARKER TYPE 1
35. 2400 HUND 175. 0000 200. 0000 14.29 % 200. 0000 14.29% 200. 0000 14.29 %
6, 167. 00 7, 048. 00 881. 00 7, 048. 00 881. 00 7, 048. 00 881. 00
136 RAI SED PAVEMENT MARKER TYPE 2
12. 2000 HUND 300. 0000 325. 0000 8.33% 310. 0000 3.33% 310. 0000 3.33%
3, 660. 00 3, 965. 00 305. 00 3,782.00 122.00 3,782.00 122. 00
137 TEMPORARY PAVEMENT MARKI NG
88330. 0000 m 0. 2500 1. 0000 300. 00 % 1. 0000 300. 00 % 1. 0000 300. 00 %
22,082.50 88, 330. 00 66, 247. 50 88, 330. 00 66, 247. 50 88, 330. 00 66, 247. 50
138 PERMANENT S| GNI NG
L.S. -46.96 % -33.70% -73.48%
75, 411. 00 40,000.00 -35,411.00 50, 000.00 -25,411.00 20,000.00 -55,411.00
139 SIGN BRIDGE NO. 1
L.S. -6.98% -30.23% -34.11%
129, 000. 00 120, 000. 00 -9, 000. 00 90, 000. 00 -39, 000. 00 85, 000. 00 - 44, 000. 00
140 CANTI LEVER SI GN STRUCTURE NO 1
L.S. -30.23% -16.28% -59.30 %
43, 000. 00 30,000.00 -13,000.00 36, 000. 00 -7,000. 00 17,500.00 -25, 500. 00
141 SI GN COVERI NG
20. 2000 ne 50. 0000 25. 0000 -50.00 % 68. 0000 36. 00 % 25. 0000 -50. 00 %
1, 010. 00 505. 00 -505. 00 1, 373. 60 363. 60 505. 00 -505. 00
142 | LLUM NATI ON SYSTEM SAD 4761
L.S. 19.72% 21.13% 76. 06 %
142, 000. 00 170, 000. 00 28, 000. 00 172, 000. 00 30, 000. 00 250, 000. 00 108, 000. 00
143 | LLUM NATI ON SYSTEM SAD 2022
L.S. 150. 00 % -88.00% -80. 00 %
10, 000. 00 25, 000. 00 15, 000. 00 1, 200. 00 -8, 800. 00 2, 000. 00 -8, 000. 00
144 | LLUM NATI ON SYSTEM SAD 4793
L.S. -18.37% 2.04% 53.06 %
147, 000. 00 120, 000. 00 - 27, 000. 00 150, 000. 00 3, 000. 00 225, 000. 00 78, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HAY CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
COUNTY(S)  : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
145 | LLUM NATI ON SYSTEM SAD 2136
L.S. -11.76 % -17.65% -11.76 %
17, 000. 00 15, 000. 00 -2,000. 00 14, 000. 00 -3, 000. 00 15, 000. 00 -2, 000. 00
146 | LLUM NATI ON SYSTEM SAD 4794
L.S. 2.56 % -20.51% 105. 13 %
39, 000. 00 40, 000. 00 1, 000. 00 31, 000. 00 -8, 000. 00 80, 000. 00 41, 000. 00
147 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM SAD 4761
L.S. -21.05% -35.34% 31.58%
133, 000. 00 105, 000. 00 - 28, 000. 00 86,000.00 -47,000. 00 175, 000. 00 42, 000. 00
148 TRAFFIC Sl GNAL CONTROL SYSTEM SAD 4761
L.S. 11.11% 0. 00 % 11.11%
18, 000. 00 20, 000. 00 2, 000. 00 18, 000. 00 0.00 20, 000. 00 2, 000. 00
149  TRAFFI C DATA ACCUMULATI ON AND RAMP METERI NG SYSTEM
L.S. -23.31% 13.50 % 53.38%
195, 597. 00 150, 000. 00 - 45, 597. 00 222, 000. 00 26, 403. 00 300, 000. 00 104, 403. 00
150 CLOSED CIRCUIT TELEVI SI ON SYSTEM
L.S. -32.39% -42.05% 20.74%
103, 531. 00 70, 000.00 -33,531.00 60, 000.00  -43,531.00 125, 000. 00 21, 469. 00
151  H GHWAY ADVI SORY RADI O SYSTEM
L.S. -63.36 % -49.62% -54.20%
21, 833. 00 8,000.00 -13,833.00 11, 000.00 -10, 833.00 10, 000.00 -11, 833.00
152  COMMUNI CATI ON CONDUI T SYSTEM
L.S. -4.30% -30.22% -20.25%
250, 792. 00 240,000.00 -10, 792. 00 175,000.00 -75,792.00 200, 000. 00  -50, 792. 00
153  COVMMUNI CATI ON CABLES AND | NTERFACES
L.S. 41.11% -25.41% 101. 58 %
99, 214. 00 140, 000. 00 40, 786. 00 74,000.00 -25,214.00 200, 000. 00 100, 786. 00
154 VIDEO, VO CE & DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 102. 88 % 44.91% 189. 83 %
34, 503. 00 70, 000. 00 35, 497. 00 50, 000. 00 15, 497. 00 100, 000. 00 65, 497. 00
155 DI RECTI ONAL BORI NG
475. 0000 m 120. 0000 160. 0000 33.33% 140. 0000 16. 67 % 145. 0000 20.83%
57, 000. 00 76, 000. 00 19, 000. 00 66, 500. 00 9, 500. 00 68, 875. 00 11, 875. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
TRAFFI C
156 SEQUENTI AL ARROW SI GN
2000. 0000 HR 4. 0000 4. 0000 0. 00 % 4. 0000 0. 00 % 5. 0000 25.00 %
8, 000. 00 8, 000. 00 0. 00 8, 000. 00 0.00 10, 000. 00 2, 000. 00
157 PORTABLE CHANGEABLE MESSAGE S| GN
4. 0000 EACH 5, 000. 0000 1, 500. 0000 -70.00 % 5, 100. 0000 2.00 % 500. 0000 -90. 00 %
20, 000. 00 6,000.00 - 14, 000. 00 20, 400. 00 400. 00 2,000.00 -18, 000.00
158 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1800. 0000 HR 2.5000 5. 0000 100. 00 % 9. 0000 260. 00 % 5. 0000 100. 00 %
4, 500. 00 9, 000. 00 4, 500. 00 16, 200. 00 11, 700. 00 9, 000. 00 4, 500. 00
159 TYPE |11 BARRI CADE
6. 0000 EACH 200. 0000 100. 0000 -50.00 % 150. 0000 -25.00 % 200. 0000 0. 00 %
1, 200. 00 600. 00 -600. 00 900. 00 -300. 00 1, 200. 00 0. 00
160 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 100. 00 % 0.00 % -50. 00 %
20, 000. 00 40, 000. 00 20, 000. 00 20, 000. 00 0.00 10, 000.00 - 10, 000. 00
161 TRAFFI C CONTROL LABOR
8000. 0000 HR 35. 0000 35. 0000 0. 00 % 33. 0000 -5.71% 31. 5000 -10. 00 %
280, 000. 00 280, 000. 00 0. 00 264, 000.00 -16,000. 00 252,000. 00 -28, 000. 00
162 TRAFFI C CONTROL VEHI CLE
381. 0000 DAY 75. 0000 20. 0000 -73.33% 51. 0000 -32.00% 35. 0000 -53.33%
28, 575. 00 7,620.00 -20, 955.00 19, 431. 00 -9, 144. 00 13,335.00 - 15, 240.00
163 TRAFFI C CONTROL SUPERVI SOR
4000. 0000 HR 45. 0000 40. 0000 -11.11% 34. 0000 -24.44% 0. 0100 -99.98 %
180, 000. 00 160, 000. 00 - 20, 000. 00 136, 000. 00 - 44, 000. 00 40.00 -179,960. 00
164 CONSTRUCTI ON SI GNS CLASS A
79. 2000 ne 160. 0000 150. 0000 -6.25% 15. 0000 -90.63% 415. 0000 159. 38 %
12, 672. 00 11, 880. 00 -792.00 1,188.00 -11, 484.00 32, 868. 00 20, 196. 00
165 PYLON
221. 0000 EACH 25. 0000 15. 0000 -40.00 % 20. 0000 -20.00 % 35. 0000 40.00 %
5, 525. 00 3, 315. 00 -2,210. 00 4, 420. 00 -1, 105. 00 7, 735. 00 2,210. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
Y CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
CONTY(S) : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
166 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
16286. 5000 n8 10. 0000 12. 0000 20.00 % 9. 0000 -10. 00 % 15. 0000 50. 00 %
162, 865. 00 195, 438. 00 32,573. 00 146,578.50 -16, 286. 50 244, 297.50 81, 432.50
167 SHORI NG OR EXTRA EXCAVATI ON CLASS B
8314. 0000 ne 5. 0000 8. 0000 60. 00 % 7.0000 40.00% 2. 0000 -60. 00 %
41, 570. 00 66, 512. 00 24,942. 00 58, 198. 00 16, 628. 00 16,628.00 -24, 942.00
168 GRAVEL BACKFILL FOR DRAI N
315. 0000 n8 40. 0000 40. 0000 0. 00 % 33. 0000 -17.50% 35. 0000 -12.50%
12, 600. 00 12, 600. 00 0. 00 10, 395. 00 -2, 205. 00 11, 025. 00 -1,575.00
169 PLUGAE NG EXI STI NG PI PE
6. 0000 EACH 300. 0000 400. 0000 33.33% 480. 0000 60. 00 % 750. 0000 150. 00 %
1, 800. 00 2, 400. 00 600. 00 2, 880. 00 1, 080. 00 4, 500. 00 2, 700. 00
170 STRUCTURE SURVEYI NG
L.S. 25.00 % 0. 00 % -50. 00 %
40, 000. 00 50, 000. 00 10, 000. 00 40, 000. 00 0.00 20, 000. 00 - 20, 000. 00
171  ADJUST MONUMENT CASE AND COVER
10. 0000 EACH 225. 0000 250. 0000 11.11% 320. 0000 42.22% 250. 0000 11.11%
2, 250. 00 2,500. 00 250. 00 3, 200. 00 950. 00 2,500. 00 250. 00
172 CEMENT CONC. S| DEWALK
260. 0000 ne 35. 0000 50. 0000 42.86% 30. 0000 -14.29% 35. 0000 0. 00 %
9, 100. 00 13, 000. 00 3, 900. 00 7, 800. 00 -1, 300. 00 9, 100. 00 0. 00
173  BARRI ER GLARE SCREEN
3066. 0000 m 11. 0000 12. 0000 9.09 % 21. 0000 90. 91 % 10. 0000 -9.09%
33, 726. 00 36, 792. 00 3, 066. 00 64, 386. 00 30, 660. 00 30, 660. 00 -3, 066. 00
174 STRUCTURAL EARTH WALL
2860. 0000 ne 180. 0000 140. 0000 -22.22% 130. 0000 -27.78% 125. 0000 -30.56 %
514, 800. 00 400, 400. 00 - 114, 400. 00 371, 800. 00 - 143, 000. 00 357,500. 00 -157, 300. 00
175 BACKFILL FOR STRUCTURAL EARTH WALL I NCL. HAUL
9969. 0000 n8 20. 0000 24. 0000 20.00 % 19. 0000 -5.00% 25. 0000 25.00 %
199, 380. 00 239, 256. 00 39, 876. 00 189, 411. 00 -9, 969. 00 249, 225. 00 49, 845. 00
176 CONNECTI ON TO DRAI NAGE STRUCTURE
2. 0000 EACH 500. 0000 300. 0000 -40.00 % 1, 500. 0000 200. 00 % 100. 0000 -80.00 %
1, 000. 00 600. 00 - 400. 00 3, 000. 00 2, 000. 00 200. 00 -800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HAY CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 320 - 106TH AVE NE 1525 E MARI NE VI EW DR 20210 142ND AVE NE
03A021 (REV. 07-16-03) 98004- 5732 98072
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
COUNTY(S)  : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
177 MANHOLE 1200 MM DI AM TYPE 2
2. 0000 EACH 5, 000. 0000 6, 000. 0000 20.00 % 3, 500. 0000 -30.00 % 2, 700. 0000 -46.00 %
10, 000. 00 12, 000. 00 2, 000. 00 7, 000. 00 -3, 000. 00 5, 400. 00 -4, 600. 00
178 MANHOLE ADDI TI ONAL HEI GHT 1200 MM DI AM TYPE 2
1. 5000 m 500. 0000 1, 000. 0000 100. 00 % 1, 000. 0000 100. 00 % 700. 0000 40.00 %
750. 00 1, 500. 00 750. 00 1, 500. 00 750. 00 1, 050. 00 300. 00
179 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
23. 0000 EACH 300. 0000 125. 0000 -58.33% 900. 0000 200. 00 % 350. 0000 16.67 %
6, 900. 00 2, 875.00 - 4,025. 00 20, 700. 00 13, 800. 00 8, 050. 00 1, 150. 00
180 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -85.71% 114.29 % 42.86 %
7, 000. 00 1, 000. 00 -6, 000. 00 15, 000. 00 8, 000. 00 10, 000. 00 3, 000. 00
181 FORCE ACCOUNT ENCOUNTERI NG FOREI GN MATERI AL
EST. 0. 00 % 0. 00 % 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
182 TRAI NI NG
3000. 0000 HR 10. 0000 1. 0000 -90.00 % 0. 0000 -100. 00 % 2. 0000 -80. 00 %
30, 000. 00 3,000.00 -27,000.00 0.00  -30,000.00 6, 000.00 -24, 000. 00
183 ROADSI DE CLEANUP
EST. 0. 00 % 0. 00 % 0. 00 %
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
184 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0. 00 % 0. 00 % 0. 00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
185 M NOR CHANGE
CALC 0. 00 % 0. 00 % 0. 00 %
-12.00 -12.00 -12.00 -12.00
186 SPILL PREVENTI ON PLAN
L.S. 60. 00 % -89.00% -98.00 %
5, 000. 00 8, 000. 00 3, 000. 00 550. 00 -4, 450. 00 100. 00 -4, 900. 00
187 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
5261. 0000 ne 3. 0000 2. 0000 -33.33% 1. 0000 -66.67 % 3. 0000 0. 00 %
15, 783. 00 10, 522. 00 -5,261. 00 5,261.00 -10,522.00 15, 783. 00 0. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * * Bl D CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HAY CSRO18 e LONBIDDER  ------- ------- 2ND BIDDER  ------- ------- 3RD BIDDER  -------
TITLE : ES (1;': RAMP TO VEYERHAEUSER VAY TRI - STATE CONSTRUCTI ON, | NC. W LDER CONSTRUCTI ON' COVPANY MOAAT CONSTRUCTI ON' COMPANY
AND VEYERMAEUSER WAY TO SR 167 2280;_ égggH AVE NE 1525 E MARI NE VI EW DR gg(z)gtz) 142ND AVE NE
03A021 (REV. 07-16-03)
PROJECT . NH- 0018(028) BELLEVUE WA 980093686 EVERETT WA 982011927 WOODI NVI LLE WA 980721330
COUNTY(S)  : KING CONTRACTOR NUMBER : 829961 CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 551010
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMB
188 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
470. 3000 ne 6. 0000 3. 0000 -50. 00 % 2. 0000 -66.67 % 3. 0000 -50.00 %
2,821.80 1, 410. 90 -1, 410. 90 940. 60 -1, 881. 20 1, 410. 90 -1, 410. 90
189 CONSTRUCTI ON GEOTEXTI LE FOR PERVANENT EROSI ON CONTROL
50. 0000 ne 10. 0000 5. 0000 -50.00 % 3. 0000 -70.00 % 10. 0000 0. 00 %
500. 00 250. 00 -250. 00 150. 00 -350. 00 500. 00 0. 00
190 FLOW SPREADER FOR Bl CSWALE
0. 9000 m 200. 0000 500. 0000 150. 00 % 800. 0000 300. 00 % 1, 500. 0000 650. 00 %
180. 00 450. 00 270. 00 720. 00 540. 00 1, 350. 00 1, 170. 00
191  FILTER MEDI A BAG
41. 0000 m 200. 0000 25. 0000 -87.50% 200. 0000 0.00 % 100. 0000 -50. 00 %
8, 200. 00 1, 025. 00 -7,175. 00 8, 200. 00 0.00 4,100. 00 -4,100. 00
192 PLASTIC LINE
13326. 0000 m 2. 0000 1. 9000 -5.00% 1. 4000 -30.00 % 1. 7000 -15.00 %
26, 652. 00 25, 319. 40 -1, 332.60 18, 656. 40 -7,995. 60 22, 654. 20 -3,997.80
CONTRACT TOTAL $13, 520, 167. 74 $12, 079, 022. 65 -10.66%  $12, 574, 880. 72 -6.99% $12, 666, 994. 12 -6.31%
BASE TOTAL $13, 520, 167. 74 $12, 079, 022. 65 -10.66%  $12,574, 880. 72 -6.99% $12, 666, 994. 12 -6.31%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -27.93% 11.53% 21.42 %
1, 183, 489. 00 852, 961. 00 - 330, 528. 00 1,320,000.00 136, 511. 00 1,437,000.00 253, 511. 00
2 CLEAR NG AND GRUBBI NG
4.3100 ha 9, 000. 0000 40, 000. 0000 344. 44 % 18, 000. 0000 100. 00 % 25, 000. 0000 177.78 %
38, 790. 00 172,400.00 133, 610. 00 77,580.00 38, 790.00 107,750.00 68, 960. 00
3 REMDVI NG DRAI NAGE STRUCTURE
27. 0000 EACH 300. 0000 190. 0000 -36.67% 200. 0000 -33.33% 1, 200. 0000 300. 00 %
8, 100. 00 5,130.00 -2, 970.00 5,400.00 -2, 700. 00 32,400.00 24, 300. 00
4 REMOVI NG PORTI ON OF EXI STING BRIDGE NO 18/5
L.S. -86.58 % -49.66 % -59.73%
149, 000. 00 20, 000.00 - 129, 000. 00 75,000.00 - 74, 000. 00 60,000.00 -89, 000. 00
5 REMOVI NG ASPHALT CONC. PAVEMENT
2942. 2000 ) 3.0000 10. 0000 233.33% 5. 0000 66. 67 % 4. 5000 50. 00 %
8, 826. 60 29,422.00 20, 595. 40 14, 711. 00 5, 884. 40 13, 239. 90 4,413. 30
6 REMDVI NG ASPHALT CONC. CURB
1985. 3000 m 5. 0000 4. 0000 -20.00% 5. 0000 0.00 % 7.0000 40. 00 %
9,926.50 7,941.20  -1,985.30 9, 926. 50 0. 00 13, 897. 10 3, 970. 60
7 REMOVI NG TRAFFI C | SLAND
1150. 0000 ) 8. 0000 3. 0000 -62.50 % 7.0000 -12.50% 5. 0000 -37.50%
9, 200. 00 3,450.00 -5, 750.00 8,050.00  -1,150.00 5,750.00 -3, 450. 00
8 REMOVI NG GUARDRAI L
1766. 4000 m 7.0000 8. 0000 14.29 % 8. 0000 14.29% 7. 2500 3.57%
12, 364. 80 14, 131. 20 1, 766. 40 14, 131. 20 1, 766. 40 12, 806. 40 441. 60
9 REMDVI NG GUARDRAI L ANCHOR
1. 0000 EACH 160. 0000 160. 0000 0.00 % 150. 0000 -6.25% 150. 0000 -6.25%
160. 00 160. 00 0.00 150. 00 -10. 00 150. 00 -10. 00
10 REMOVI NG GUI DE POST
93. 0000 EACH 5. 0000 6. 0000 20. 00 % 6. 0000 20. 00 % 85.0000 1, 600.00 %
465. 00 558. 00 93. 00 558. 00 93. 00 7,905. 00 7, 440. 00
11 REMOVI NG PAI NT LI NE
14408. 4000 m 1. 5000 2.0000 33.33% 2. 0000 33.33% 1.1000 -26.67%
21, 612. 60 28, 816. 80 7,204. 20 28, 816. 80 7,204. 20 15,849.24  -5,763.36



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
PREPARATI ON
12 REMOVI NG PLASTI C LI NE
846. 0000 m 2.0000 3.9000 95. 00 % 3. 0000 50. 00 % 2.0000 0.00 %
1,692. 00 3, 299. 40 1,607. 40 2, 538. 00 846. 00 1,692. 00 0.00
13 REMOVI NG PLASTI C TRAFFI C MARKI NG
9. 0000 EACH 40. 0000 58. 0000 45. 00 % 60. 0000 50. 00 % 60. 0000 50. 00 %
360. 00 522. 00 162. 00 540. 00 180. 00 540. 00 180. 00
14 REMOVI NG RAI SED PAVEMENT MARKER
32. 5800 HUND 100. 0000 100. 0000 0.00 % 80. 0000 -20.00% 80. 0000 ©20.00%
3, 258. 00 3, 258. 00 0.00 2, 606. 40 -651. 60 2, 606. 40 -651. 60
GRADI NG
15 ROADWAY EXCAVATION I NCL. HAUL
8475. 0000 n8 15. 0000 16. 0000 6.67 % 20. 0000 33.33% 20. 0000 33.33%
127, 125. 00 135, 600. 00 8, 475. 00 169,500.00 42, 375. 00 169,500.00 42, 375. 00
16 PAVEMENT REPAI R EXCAVATI ON | NCL. HAUL
53. 4000 ) 50. 0000 30. 0000 -40.00 % 50. 0000 0. 00 % 30. 0000 -40. 00 %
2,670. 00 1,602.00 -1, 068.00 2, 670. 00 0. 00 1,602.00  -1,068.00
17 UNSU TABLE FOUNDATI ON EXCAVATI ON | NCL. HAUL
48. 6000 n8 25. 0000 28. 0000 12.00 % 30. 0000 20. 00 % 30. 0000 20. 00 %
1,215. 00 1, 360. 80 145. 80 1, 458. 00 243. 00 1, 458. 00 243. 00
18 GRAVEL BORROW | NCL. HAUL
1990. 0000 n8 15. 0000 30. 0000 100. 00 % 22. 0000 46.67 % 13. 0000 -13.33%
29, 850. 00 59,700.00 29, 850. 00 43,780.00  13,930.00 25,870.00 -3, 980.00
19 EMBANKVENT COVPACTI ON
1990. 0000 n8 2.0000 1. 3000 -35.00 % 3. 0000 50. 00 % 5. 0000 150. 00 %
3, 980. 00 2,587.00  -1,393.00 5, 970. 00 1, 990. 00 9, 950. 00 5, 970. 00
DRAI NAGE
20 DI TCH EXCAVATI ON I NCL. HAUL
78. 0000 n8 20. 0000 19. 0000 -5.00% 26. 0000 30. 00 % 14. 0000 -30.00 %
1, 560. 00 1, 482. 00 -78.00 2,028. 00 468. 00 1,092. 00 - 468. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * ok

* *x

DATE: 07/22/ 2003

Bl D CHECK REPORT TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
DRAI NAGE
21 POND EXCAVATI ON I NCL. HAUL
3225. 0000 n8 35. 0000 13. 0000 -62.86 % 20. 0000 -42.86% 4. 0000 -88.57%
112, 875. 00 41,925.00 -70, 950. 00 64,500. 00 - 48, 375. 00 12,900.00 -99, 975. 00
22 CONCRETE | NLET
16. 0000 EACH 800. 0000 710. 0000 -11.25% 600. 0000 -25.00% 500. 0000 -37.50%
12, 800. 00 11,360.00 -1, 440.00 9,600.00  -3,200.00 8,000.00 -4, 800.00
23  GRATE | NLET TYPE 2
21. 0000 EACH 2, 000. 0000 2, 000. 0000 0.00 % 2, 000. 0000 0.00 % 1, 600. 0000 ©20.00%
42, 000. 00 42, 000. 00 0.00 42, 000. 00 0. 00 33,600.00 -8, 400. 00
24 ASPHALT CONC. GUTTER
325. 5000 m 40. 0000 26. 0000 -35.00 % 26. 0000 -35.00% 15. 0000 -62.50 %
13, 020. 00 8,463.00 -4, 557.00 8,463.00  -4,557.00 4,882.50 -8, 137.50
25 QUARRY SPALLS
1558. 1000 n8 50. 0000 40. 0000 -20.00% 40. 0000 -20.00% 33. 0000 -34.00%
77, 905. 00 62,324.00 -15,581.00 62,324.00 -15,581. 00 51,417.30 - 26, 487. 70
26 FLARED END SECTI ON 600 MM DI AM
2.0000 EACH 400. 0000 260. 0000 -35.00 % 200. 0000 -50.00 % 110. 0000 -72.50 %
800. 00 520. 00 -280. 00 400. 00 -400. 00 220. 00 -580. 00
27 UNDERDRAI N Pl PE 200 MM DI AM
2266. 0000 m 25. 0000 19. 0000 -24.00% 25. 0000 0.00 % 31. 5000 26. 00 %
56, 650. 00 43,054.00 -13,596.00 56, 650. 00 0. 00 71,379.00 14, 729.00
STORM SEVER
28 CATCH BASIN TYPE 2 1350MV DIAM W FLOW RESTRI CTCR
1. 0000 EACH 2, 500. 0000 2,900. 0000 16. 00 % 3, 000. 0000 20. 00 % 3, 300. 0000 32.00 %
2,500. 00 2,900. 00 400. 00 3, 000. 00 500. 00 3, 300. 00 800. 00
29 CATCH BASI N TYPE 2 1350MM DIAM W RI SER
1. 0000 EACH 2, 500. 0000 2, 700. 0000 8. 00 % 3, 200. 0000 28. 00 % 2, 400. 0000 -4.00%
2, 500. 00 2,700. 00 200. 00 3, 200. 00 700. 00 2, 400. 00 -100. 00
30 CATCH BASIN TYPE 2 1200 MM DI AM
52. 0000 EACH 2, 000. 0000 1, 900. 0000 -5.00% 2, 000. 0000 0.00 % 2, 350. 0000 17.50 %
104, 000. 00 98,800.00 -5, 200. 00 104, 000. 00 0. 00 122,200.00 18, 200. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STORM SEVER
31 TESTI NG STORM SEVER Pl PE
3294. 0000 m 5. 5000 5.0000 -9.09% 5. 0000 -9.09 % 2. 8000 -49.09 %
18, 117. 00 16,470.00 -1, 647.00 16,470.00 -1, 647.00 9,223.20  -8,893.80
32 CL. IV REINF. CONC. STORM SEVER PI PE 300 MM DI AM
1610. 0000 m 60. 0000 110. 0000 83.33% 100. 0000 66. 67 % 103. 0000 71. 67 %
96, 600. 00 177,100.00 80, 500. 00 161,000.00 64, 400. 00 165, 830.00 69, 230. 00
33 CL. IV REINE. CONC. STORM SEVER Pl PE 450 MM DI AM
726. 0000 m 90. 0000 150. 0000 66. 67 % 130. 0000 44. 44 % 118. 0000 31.11%
65, 340. 00 108,900.00 43, 560. 00 94,380.00 29, 040. 00 85,668.00 20, 328. 00
34 CL. IV REINF. CONC. STORM SEVER Pl PE 600 MM DI AM
53. 5000 m 150. 0000 180. 0000 20. 00 % 175. 0000 16. 67 % 150. 0000 0.00 %
8, 025. 00 9, 630. 00 1, 605. 00 9, 362. 50 1,337.50 8, 025. 00 0.00
35 SCHEDULE A STORM SEVER Pl PE 300 MM DI AM
64. 5000 m 90. 0000 96. 0000 6.67 % 80. 0000 S11.11% 90. 0000 0.00 %
5, 805. 00 6, 192. 00 387. 00 5, 160. 00 -645. 00 5, 805. 00 0.00
36 SCHEDULE A STORM SEVER Pl PE 450 MM DI AM
402. 0000 m 100. 0000 120. 0000 20. 00 % 100. 0000 0. 00 % 105. 0000 5.00 %
40, 200. 00 48, 240. 00 8, 040. 00 40, 200. 00 0. 00 42,210. 00 2, 010. 00
37 SCHEDULE A STORM SEVER Pl PE 600 MM DI AM
275. 0000 m 120. 0000 150. 0000 25. 00 % 130. 0000 8.33% 120. 0000 0.00 %
33, 000. 00 41, 250. 00 8, 250. 00 35, 750. 00 2, 750. 00 33, 000. 00 0.00
38 FURNI SHI NG AND JACKI NG 600MM DI AM STEEL CASI NG
153. 0000 m 250. 0000 700. 0000 180. 00 % 500. 0000 100. 00 % 680. 0000 172.00 %
38, 250. 00 107,100.00 68, 850. 00 76,500.00 38, 250. 00 104, 040.00 65, 790. 00
39 DEBRIS CAGE
1. 0000 EACH 1, 000. 0000 920. 0000 -8.00% 1, 000. 0000 0.00 % 1, 400. 0000 40. 00 %
1, 000. 00 920. 00 -80. 00 1, 000. 00 0. 00 1, 400. 00 400. 00
40  TRASH RACK
1. 0000 EACH 1, 000. 0000 410. 0000 -59.00 % 300. 0000 ~70.00 % 210. 0000 -79. 00 %
1, 000. 00 410. 00 -590. 00 300. 00 -700. 00 210. 00 -790. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A I NCL. HAUL
2591. 0000 n8 120. 0000 14. 0000 -88.33% 30. 0000 -75.00% 20. 0000 -83.33%
310, 920. 00 36, 274.00 - 274, 646. 00 77,730.00 -233, 190. 00 51,820.00 - 259, 100. 00
42 SHORI NG OR EXTRA EXCAVATION CL. A BRI DGE 18/05 W DENI NG
L.S. -69.17% 87.97 % 20. 30 %
26, 600. 00 8,200.00 -18,400.00 50,000.00 23, 400. 00 32, 000. 00 5, 400. 00
43 SHORI NG OR EXTRA EXCAVATION CL. A WALL F
L.S. 1,307.41% 825.93 % 1,807.41%
5, 400. 00 76,000.00 70, 600. 00 50,000.00 44, 600. 00 103,000.00 97, 600. 00
44 GRAVEL BACKFILL FOR WALL
2119. 0000 n8 25. 0000 26. 0000 4.00% 36. 0000 44.00 % 25. 0000 0.00 %
52, 975. 00 55, 094. 00 2,119. 00 76,284.00 23, 309. 00 52, 975. 00 0.00
45 EPOXY- COATED ST. REINF. BAR FOR BRI DGE
4640. 0000 kg 2.5000 1. 5000 -40.00 % 1. 4000 -44.00% 1. 2500 -50.00 %
11, 600. 00 6,960.00 -4, 640.00 6,496.00  -5,104.00 5,800.00 -5, 800.00
46 ST. REINF. BAR FOR BRI DGE
28161. 0000 kg 2.0000 1. 0000 -50.00 % 1. 0000 -50. 00 % 1. 0000 -50. 00 %
56, 322. 00 28,161.00 -28, 161. 00 28,161.00  -28, 161. 00 28,161.00 -28, 161. 00
47 ST. REINF. BAR FOR SHAFT
31164. 0000 kg 2.0000 1. 0000 -50.00 % 1. 0000 -50. 00 % 1. 0000 -50.00 %
62, 328. 00 31,164.00 -31, 164. 00 31,164.00 -31, 164.00 31,164.00 -31, 164. 00
48 ST. REINF. BAR FOR WALL
39800. 0000 kg 1. 5000 1. 0000 -33.33% 1. 0000 -33.33% 1. 0000 -33.33%
59, 700. 00 39,800.00 -19, 900. 00 39,800.00 - 19, 900. 00 39,800.00 -19, 900. 00
49 CONC. CLASS 28 FOR WALL
880. 0000 n8 600. 0000 470. 0000 -21.67% 1, 000. 0000 66.67 % 660. 0000 10. 00 %
528, 000. 00 413, 600.00 - 114, 400.00 880, 000.00 352, 000. 00 580,800.00 52, 800. 00
50 CONC. CLASS 28 FOR BRI DGE
182. 0000 n8 750. 0000 580. 0000 222.67% 1, 000. 0000 33.33% 450. 0000 -40.00 %
136, 500. 00 105,560. 00 - 30, 940. 00 182,000.00 45, 500. 00 81,900.00 - 54, 600. 00
51 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMVENT
CALC 0.00 % 0.00 % 0.00%
-12.00 ~12.00 ~12.00 -12.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
52 SUPERSTRUCTURE BRIDGE NO. 18/5 W DENI NG
L.S. 10. 41 % -6.19% 26. 64 %
1, 066, 000. 00 1,177,000.00 111, 000. 00 1,000,000. 00 - 66, 000. 00 1,350, 000.00 284, 000. 00
53  REMOVI NG OBSTRUCTI ONS - BRIDGE NO. 18/5 W DENI NG
EST. 0.00 % 0. 00 % 0.00%
60, 000. 00 60, 000. 00 60, 000. 00 60, 000. 00
54  REMOVI NG OBSTRUCTI ONS - WALL B
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
55  REMOVI NG OBSTRUCTI ONS - WALL D
EST. 0.00 % 0. 00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
56  REMOVI NG OBSTRUCTI ONS - WALL G
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
57 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
198. 0000 n8 600. 0000 460. 0000 223.33% 225. 0000 -62.50% 235, 0000 -60. 83 %
118, 800. 00 91,080.00 -27,720.00 44,550.00 - 74, 250. 00 46,530.00 -72,270.00
58  CASI NG SHORI NG
10. 0000 m 500. 0000 1, 100. 0000 120. 00 % 1, 630. 0000 226. 00 % 1, 800. 0000 260. 00 %
5, 000. 00 11, 000. 00 6, 000. 00 16,300.00 11, 300. 00 18,000.00 13, 000.00
59 CONC. CLASS 28P FOR SHAFT
198. 0000 n8 250. 0000 230. 0000 -8.00% 300. 0000 20. 00 % 320. 0000 28. 00 %
49, 500. 00 45,540.00 -3, 960.00 59, 400. 00 9, 900. 00 63,360.00 13, 860.00
60 CSL ACCESS TUBE
360. 0000 m 10. 0000 23. 0000 130. 00 % 15. 0000 50. 00 % 40. 0000 300. 00 %
3, 600. 00 8, 280. 00 4, 680. 00 5, 400. 00 1, 800. 00 14,400.00 10, 800. 00
61  SHAFT - 460MM DI AM
198. 0000 m 250. 0000 125. 0000 -50.00 % 80. 0000 -68.00% 90. 0000 -64. 00 %
49, 500. 00 24,750.00 - 24, 750. 00 15,840.00 - 33, 660. 00 17,820.00 -31,680.00
62  SHAFT - 610MM DI AM
111. 0000 m 300. 0000 125. 0000 -58.33% 100. 0000 -66. 67 % 110. 0000 -63.33%
33, 300. 00 13,875.00 -19, 425.00 11,100.00  -22, 200. 00 12,210.00 -21,090.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
STRUCTURE
63  SHAFT - 915MM DI AM
990. 0000 m 350. 0000 135. 0000 -61.43 % 340. 0000 -2.86% 375. 0000 7.14%
346, 500. 00 133, 650. 00 -212, 850. 00 336,600.00  -9,900.00 371,250.00 24, 750. 00
64  FURNI SH NG AND | NSTALLI NG SOLDI ER PI LE
4164. 0000 m 250. 0000 285. 0000 14. 00 % 175. 0000 -30.00% 300. 0000 20. 00 %
1, 041, 000. 00 1,186, 740.00 145, 740. 00 728, 700.00 -312, 300. 00 1,249,200.00 208, 200. 00
65 TI MBER LAGG NG
461. 0000 n8 1, 000. 0000 1, 100. 0000 10. 00 % 600. 0000 -40.00% 645. 0000 -35.50 %
461, 000. 00 507,100.00 46, 100. 00 276, 600. 00 - 184, 400. 00 297,345.00 -163, 655. 00
66 PREFABRI CATED DRAI NAGE MATERI AL
1587. 0000 ) 25. 0000 13. 0000 -48.00 % 10. 0000 -60. 00 % 4.1000 -83. 60 %
39, 675. 00 20,631.00 -19, 044. 00 15,870.00  -23, 805. 00 6,506.70 - 33, 168. 30
67  PERMANENT GROUND ANCHOR
109. 0000 EACH 2, 000. 0000 2, 600. 0000 30. 00 % 2, 750. 0000 37.50 % 3, 000. 0000 50. 00 %
218, 000. 00 283,400.00 65, 400. 00 299, 750.00 81, 750. 00 327,000.00 109, 000. 00
68  PERFORMANCE TEST
5. 0000 EACH 2, 000. 0000 2, 300. 0000 15. 00 % 500. 0000 -75.00% 540. 0000 -73.00 %
10, 000. 00 11, 500. 00 1, 500. 00 2,500.00  -7,500.00 2,700.00  -7,300.00
69  VERI Fl CATI ON TEST
L.S. -10.00 % -47.50% -43.75%
20, 000. 00 18,000.00 -2, 000.00 10,500.00 -9, 500. 00 11,250.00 -8, 750.00
70 MODI FI ED DEBRI S PROTECTI ON FENCE
180. 0000 m 60. 0000 96. 0000 60. 00 % 31. 0000 -48.33% 30. 0000 -50. 00 %
10, 800. 00 17, 280. 00 6, 480. 00 5,580.00  -5,220.00 5,400.00 -5, 400.00
SURFACI NG
71 CRUSHED SURFACI NG BASE COURSE
8954. 1500 t 16. 0000 20. 0000 25. 00 % 17. 0000 6.25% 20. 0000 25.00 %
143, 266. 40 179,083.00 35, 816. 60 152, 220. 55 8, 954. 15 179,083.00 35, 816. 60



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/22/ 2003

* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o "SR 018 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167 98033- 6391 PO BOX 940 98390- 9656
03A021 (REV. 07-16-03)
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
LI QUI D ASPHALT
72 ANTI - STRI PPI NG ADDI TI VE
EST. 0.00 % 0.00 % 0.00%
32, 100. 00 32, 100. 00 32, 100. 00 32, 100. 00
CEMENT CONCRETE PAVENENT
73 BRI DGE APPROACH SLAB
370. 5000 ne 150. 0000 130. 0000 -13.33% 162. 0000 8. 00 % 160. 0000 6.67 %
55, 575. 00 48,165.00  -7,410.00 60, 021. 00 4, 446. 00 59, 280. 00 3, 705. 00
ASPHALT CONCRETE PAVEMENT
74 CRACK SEALI NG
EST. 0.00 % 0.00 % 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
75 PLANI NG BI TUM NOUS PAVEMENT
1730. 6400 ) 6. 0000 3. 9000 -35.00 % 6. 0000 0. 00 % 3. 5000 -41.67%
10, 383. 84 6,749.50  -3,634.34 10, 383. 84 0. 00 6,057.24  -4,326.60
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 22
650. 0000 t 40. 0000 78. 0000 95. 00 % 72. 0000 80. 00 % 55. 0000 37.50 %
26, 000. 00 50,700.00 24, 700. 00 46,800.00 20, 800. 00 35, 750. 00 9, 750. 00
77 ASPHALT CONC. PAVEMENT CL. A PG 64- 22
16440. 0000 t 42. 0000 49. 0000 16. 67 % 44. 0000 4.76 % 35. 0000 -16. 67 %
690, 480. 00 805, 560.00 115, 080. 00 723,360.00 32, 880.00 575, 400. 00 - 115, 080. 00
78 ASPHALT CONC. FOR PAVEMENT REPAI R
110. 0000 t 60. 0000 120. 0000 100. 00 % 140. 0000 133.33% 60. 0000 0.00 %
6, 600. 00 13, 200. 00 6, 600. 00 15, 400. 00 8, 800. 00 6, 600. 00 0.00
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MM PG 64- 22
11700. 0000 t 32. 0000 47. 0000 46. 88 % 42. 0000 31.25% 40. 0000 25.00 %
374, 400. 00 549,900.00 175, 500. 00 491, 400.00 117, 000. 00 468,000.00 93, 600. 00
80 JOB M X COVPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
36, 300. 00 36, 300. 00 36, 300. 00 36, 300. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
ASPHALT CONCRETE PAVEMENT
81 COVPACTI ON PRI CE ADJUSTMENT
CALC 0.00 % 0.00 % 0.00%
25, 300. 00 25, 300. 00 25, 300. 00 25, 300. 00
82 LONG TUDI NAL JO NT SEAL
50. 0000 m 70. 0000 120. 0000 71. 43 % 80. 0000 14.29% 100. 0000 42.86 %
3, 500. 00 6, 000. 00 2,500. 00 4, 000. 00 500. 00 5, 000. 00 1, 500. 00
EROCSI ON CONTROL AND PLANTI NG
83 ESC LEAD
400. 0000 DAY 150. 0000 50. 0000 -66.67 % 20. 0000 -86. 67 % 320. 0000 113.33%
60, 000. 00 20,000.00 - 40, 000. 00 8,000.00  -52,000. 00 128,000.00 68, 000. 00
84 SEEDING FERTILIZING AND MILCHI NG
2.3100 ha 2, 500. 0000 3, 500. 0000 40. 00 % 2, 200. 0000 -12.00% 2, 200. 0000 -12.00%
5,775. 00 8, 085. 00 2,310. 00 5, 082. 00 -693. 00 5,082. 00 -693. 00
85 COVMPOST
7.0000 n8 25. 0000 35. 0000 40. 00 % 65. 0000 160. 00 % 65. 0000 160. 00 %
175. 00 245. 00 70. 00 455. 00 280. 00 455. 00 280. 00
86 CHECK DAM
238. 0000 m 10. 0000 25. 0000 150. 00 % 50. 0000 400. 00 % 20. 0000 100. 00 %
2,380. 00 5, 950. 00 3,570. 00 11, 900. 00 9, 520. 00 4,760. 00 2, 380. 00
87 STABI LI ZED CONSTRUCTI ON ENTRANCE
643. 0000 ) 10. 0000 14. 0000 40. 00 % 16. 0000 60. 00 % 9. 0000 -10. 00 %
6, 430. 00 9, 002. 00 2,572.00 10, 288. 00 3, 858. 00 5,787. 00 -643. 00
88 STREET CLEANI NG
326. 0000 HR 110. 0000 99. 0000 -10.00 % 100. 0000 -9.09 % 85. 0000 222.73%
35, 860. 00 32,274.00 -3, 586.00 32,600.00 -3, 260.00 27,710.00 -8, 150. 00
89 | NLET PROTECTI ON
148. 0000 EACH 75. 0000 39. 0000 -48.00 % 100. 0000 33.33% 40. 0000 -46.67 %
11, 100. 00 5,772.00  -5,328.00 14, 800. 00 3,700. 00 5,920.00 -5, 180.00
90 SILT FENCE
3700. 0000 m 10. 0000 10. 0000 0.00 % 15. 0000 50. 00 % 12. 5000 25. 00 %
37, 000. 00 37, 000. 00 0.00 55,500.00 18, 500. 00 46, 250. 00 9, 250. 00



DOT_RGGBO1

PS&E JOB NO: 03A021 REVI SI ON NO :
CONTRACT NO: 006628 REGONNO 1
VERSION NO : 3 WORK ORDER# : 0L3489
HWY : SR 018

TITLE : SR 18

EB OFF RAMP TO WEYERHAEUSER WAY

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT

* *x

4TH BI DDER

M D- MOUNTAI N CONTRACTCRS,

5TH BI DDER
INC. GUY F. ATKINSON CONSTRUCTI ON L

DATE: 07/22/ 2003
TIME: 10: 21

BI DS OPENED ON : Jul
AWARDED ON : Jul

23 2003
28 2003

6TH BI DDER

ROBI SON CONSTRUCTI ON, | NC.

R g o ST A 0 1S A S0 00552 121 MOTH AV AT S
03A021 (REV. 07-16-03)
PROJECT  : NH 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
COUNTY(S)  : KING CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./  PRICEPER UNT/  %DIFF./ PRICE PER UINT/  %DIFF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF. TOTAL AMOUNT ~ AM. DI FF. TOTAL AMOUNT  AM. DI FF.
EROSI ON CONTROL AND PLANTI NG
91 GRAVEL FILTER BERM
12.0000 m 5.0000 190.0000 3, 700.00 % 40. 0000 700. 00 % 200.0000 3, 900. 00 %
60. 00 2,280.00  2,220.00 480. 00 420. 00 2,400.00  2,340.00
92 VATTLE
208. 0000 m 5. 0000 11. 0000 120. 00 % 12.0000 140. 00 % 50. 0000 900. 00 %
1, 040. 00 2,288.00  1,248.00 2,496. 00 1,456. 00 10,400.00 9, 360. 00
93 SENSI TIVE AREA SIGN
250. 0000 EACH 5.0000 30. 0000 500. 00 % 25.0000 400. 00 % 7..0000 40.00 %
1, 250. 00 7,500.00 6, 250. 00 6, 250. 00 5, 000. 00 1, 750. 00 500. 00
94 ERCS| OV WATER POLLUTI ON CONTROL
EST. 0.00 % 0.00% 0.00 %
45, 000. 00 45, 000. 00 45, 000. 00 45, 000. 00
95 TOPSOL TYPE B
521. 0000 8 10. 0000 30. 0000 200. 00 % 16. 0000 60. 00 % 8. 7000 -13.00%
5,210. 00 15,630.00 10, 420. 00 8,336. 00 3,126.00 4,532.70 -677.30
96 PSI PE DOUGLAS FI R 450MM HT., #2 CONTAI NER
8. 0000 EACH 18. 0000 35. 0000 94.44% 13.0000 -27.78% 13. 0000 -27.78%
144.00 280. 00 136. 00 104. 00 -40. 00 104. 00 -40. 00
97 PSI PE WESTERN RED CEDAR 450MM HT., #2 CONTAI NER
4.0000 EACH 18. 0000 35. 0000 94. 44 % 13.0000 -27.78% 13. 0000 -27.78%
72.00 140. 00 68. 00 52. 00 -20.00 52.00 -20.00
98 PSI PE SALMONBERRY 300MM HT., #1 CONTAI NER
75. 0000 EACH 9. 0000 5. 8000 -35.56 % 7.0000 -22.22% 7..0000 -22.22%
675. 00 435. 00 -240. 00 525. 00 -150. 00 525. 00 - 150. 00
99 PSI PE SNOVBERRY 300MV HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 5. 8000 -35.56 % 7.0000 -22.22% 7..0000 -22.22%
495. 00 319. 00 -176. 00 385. 00 -110. 00 385. 00 -110. 00
100 PSI PE TH MBLEBERRY 300MV HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 5. 8000 -35.56 % 7.0000 -22.22% 7..0000 -22.22%
495. 00 319.00 -176. 00 385. 00 -110. 00 385. 00 -110. 00
101 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0.00 % 0.00% 0.00 %
1, 800. 00 1, 800. 00 1, 800. 00 1, 800. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  ------- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
EROCSI ON CONTROL AND PLANTI NG
102 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00 % 0.00 % 0.00%
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
103 PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0.00 % 0. 00 % 0.00%
1, 200. 00 1, 200. 00 1, 200. 00 1, 200. 00
104  PLANT ESTABLI SHVENT - FIFTH YEAR
EST. 0.00 % 0.00 % 0.00%
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
105 SO L ANENDVENT
15. 0000 n8 35. 0000 41. 0000 17.14% 60. 0000 71.43% 60. 0000 71. 43 %
525. 00 615. 00 90. 00 900. 00 375. 00 900. 00 375. 00
106 BARK OR WOOD CHI P MULCH
15. 0000 n8 25. 0000 41. 0000 64. 00 % 65. 0000 160. 00 % 65. 0000 160. 00 %
375. 00 615. 00 240. 00 975. 00 600. 00 975. 00 600. 00
TRAFFI C
107 CEMENT CONC. BARRI ER CURB AND GUTTER
243, 5000 m 55. 0000 46. 0000 -16.36 % 30. 0000 -45.45% 35. 0000 -36.36%
13, 392. 50 11,201.00 -2, 191.50 7,305.00  -6,087.50 8,522.50  -4,870.00
108 CEMENT CONC. BARRI ER CURB
82. 0000 m 45. 0000 45. 0000 0.00 % 27. 0000 -40.00 % 25. 0000 -44. 44 %
3, 690. 00 3, 690. 00 0.00 2,214.00 -1, 476.00 2,050.00 -1, 640.00
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
25. 0000 m 40. 0000 90. 0000 125. 00 % 31. 0000 -22.50% 25. 0000 -37.50%
1, 000. 00 2, 250. 00 1, 250. 00 775. 00 -225.00 625. 00 -375.00
110 EXTRUDED CURB
1235. 6000 m 17. 0000 14. 0000 -17.65% 12. 0000 229.41% 4. 0000 -76.47 %
21, 005. 20 17,298.40 -3, 706. 80 14,827.20 -6, 178.00 4,942.40 -16,062. 80
111 BEAM GUARDRAI L TYPE 1
1267. 4000 m 40. 0000 40. 0000 0.00 % 40. 0000 0.00 % 39. 0000 -2.50%
50, 696. 00 50, 696. 00 0.00 50, 696. 00 0. 00 49,428.60  -1,267.40



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
112 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 000. 0000 1, 250. 0000 25. 00 % 1, 200. 0000 20. 00 % 1, 140. 0000 14. 00 %
9, 000. 00 11, 250. 00 2, 250. 00 10, 800. 00 1, 800. 00 10, 260. 00 1, 260. 00
113 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 000. 0000 1, 800. 0000 -10.00 % 1, 500. 0000 -25.00% 1, 540. 0000 -23.00%
4,000. 00 3, 600. 00 - 400. 00 3,000.00 -1, 000.00 3, 080. 00 -920. 00
114  BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
20. 0000 m 300. 0000 90. 0000 -70.00 % 80. 0000 -73.33% 78. 0000 -74.00 %
6, 000. 00 1,800.00  -4,200.00 1,600.00  -4,400.00 1,560.00 -4, 440.00
115 BEAM GUARDRAI L ANCHOR TYPE 4
4. 0000 EACH 500. 0000 520. 0000 4.00% 450. 0000 -10.00 % 445. 0000 ~11.00 %
2,000. 00 2,080. 00 80. 00 1, 800. 00 -200. 00 1, 780. 00 -220. 00
116 PRECAST CONC. BARRI ER TYPE 2
1002. 0000 m 80. 0000 88. 0000 10. 00 % 80. 0000 0.00 % 64. 0000 ©20.00%
80, 160. 00 88, 176. 00 8,016. 00 80, 160. 00 0. 00 64,128.00 -16,032.00
117 TEMPORARY CONC. BARR ER
18780. 0000 m 20. 0000 30. 0000 50. 00 % 30. 0000 50. 00 % 14. 0000 -30. 00 %
375, 600. 00 563, 400.00 187, 800. 00 563, 400.00 187, 800. 00 262,920.00 -112, 680.00
118 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2856. 0000 m 18. 0000 7. 5000 -58.33% 7.0000 -61.11% 6. 7000 -62.78%
51, 408. 00 21,420.00 -29,988. 00 19,992.00  -31, 416. 00 19,135.20 -32,272.80
119 CONC. CLASS 28 FOR BARRI ER
643. 9000 n8 700. 0000 700. 0000 0.00 % 275. 0000 -60.71% 320. 0000 -54.29 %
450, 730. 00 450, 730. 00 0.00 177,072.50 -273,657.50 206, 048. 00 - 244, 682. 00
120 ST. REINF. BAR FOR BARRI ER
34234. 0000 kg 2.0000 1. 0000 -50.00 % 1. 0000 -50. 00 % 1. 0000 -50.00 %
68, 468. 00 34,234.00 -34,234.00 34,234.00 -34,234.00 34,234.00 -34,234.00
121 TEMPORARY | MPACT ATTENUATCR
8. 0000 EACH 4, 000. 0000 5, 000. 0000 25. 00 % 5, 000. 0000 25.00 % 2, 500. 0000 -37.50%
32, 000. 00 40, 000. 00 8, 000. 00 40, 000. 00 8, 000. 00 20,000.00 -12, 000. 00
122 REPAIR | MPACT ATTENUATOR
EST. 0.00 % 0.00 % 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
123 RESETTI NG | MPACT ATTENUATCR
6. 0000 EACH 1, 000. 0000 860. 0000 -14.00% 750. 0000 -25.00% 800. 0000 -20.00%
6, 000. 00 5, 160. 00 -840. 00 4,500.00  -1,500.00 4,800.00  -1,200.00
124 TRUCK MOUNTED | MPACT ATTENUATOR
4. 0000 EACH 8, 500. 0000 5, 800. 0000 -31.76 % 15, 000. 0000 76. 47 % 6, 000. 0000 -29.41%
34, 000. 00 23,200.00 -10, 800. 00 60,000.00 26, 000. 00 24,000.00 -10, 000. 00
125 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATOR
5000. 0000 HR 40. 0000 40. 0000 0.00 % 40. 0000 0.00 % 40. 0000 0.00 %
200, 000. 00 200, 000. 00 0.00 200, 000. 00 0. 00 200, 000. 00 0.00
126 FLEXI BLE GU DE POST
72. 0000 EACH 23. 0000 25. 0000 8.70 % 22. 0000 -4.35% 25. 0000 8.70 %
1, 656. 00 1, 800. 00 144. 00 1, 584. 00 -72.00 1, 800. 00 144. 00
127  BARRI ER DELI NEATOR
254, 0000 EACH 15. 0000 14. 0000 -6.67% 13. 0000 -13.33% 5. 0000 -66.67 %
3, 810. 00 3, 556. 00 -254. 00 3,302. 00 -508. 00 1,270.00  -2,540.00
128 DELETED | TEM
0.0100 EACH 0. 0001 0. 0000 0.00 % 0. 0000 0. 00 % 0. 0000 0.00 %
0.00 0. 00 0.00 0. 00 0. 00 0.00 0.00
129 PLASTIC WDE LI NE
2496. 0000 m 6. 0000 3. 5000 -41.67% 3. 0000 -50. 00 % 3.0000 -50.00 %
14, 976. 00 8,736.00 -6, 240.00 7,488.00  -7,488.00 7,488.00  -7,488.00
130 PLASTI C CROSSWALK LI NE
49. 1000 ) 45. 0000 70. 0000 55. 56 % 60. 0000 33.33% 52. 0000 15.56 %
2,209. 50 3, 437. 00 1,227.50 2,946. 00 736. 50 2,553. 20 343. 70
131 PLASTIC STOP LI NE
48. 1000 m 25. 0000 35. 0000 40. 00 % 20. 0000 -20.00% 10. 0000 -60. 00 %
1,202.50 1, 683. 50 481. 00 962. 00 -240. 50 481. 00 -721.50
132 PLASTI C TRAFFI C ARROW
12. 0000 EACH 75. 0000 99. 0000 32.00% 100. 0000 33.33% 105. 0000 40. 00 %
900. 00 1, 188. 00 288. 00 1, 200. 00 300. 00 1, 260. 00 360. 00
133 PLASTIC HOV LANE SYMBOL TYPE 1
1. 0000 EACH 200. 0000 530. 0000 165. 00 % 300. 0000 50. 00 % 250. 0000 25. 00 %
200. 00 530. 00 330. 00 300. 00 100. 00 250. 00 50. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
134 PLASTI C DRAI NAGE MARKI NG
86. 0000 EACH 20. 0000 14. 0000 -30.00% 15. 0000 -25.00% 15. 0000 -25.00 %
1,720.00 1, 204. 00 -516. 00 1, 290. 00 -430. 00 1, 290. 00 -430. 00
135 RAI SED PAVEMENT MARKER TYPE 1
35. 2400 HUND 175. 0000 200. 0000 14.29 % 200. 0000 14.29% 200. 0000 14.29 %
6, 167. 00 7,048. 00 881. 00 7,048. 00 881. 00 7,048. 00 881. 00
136 RAI SED PAVEMENT MARKER TYPE 2
12. 2000 HUND 300. 0000 380. 0000 26. 67 % 350. 0000 16.67 % 310. 0000 3.33%
3, 660. 00 4, 636. 00 976. 00 4,270. 00 610. 00 3,782.00 122.00
137 TEMPORARY PAVEMENT MARKI NG
88330. 0000 m 0. 2500 1.7000 580. 00 % 1. 0000 300. 00 % 0. 9500 280. 00 %
22, 082. 50 150, 161.00 128, 078. 50 88,330.00 66, 247. 50 83,913.50 61, 831. 00
138 PERVANENT SI GNI NG
L.S. -53.59% -20.43% -47.62 %
75, 411. 00 35,000.00 -40, 411. 00 60,000.91 - 15, 410. 09 39,500.00 -35,911.00
139 SIGN BRIDGE NO. 1
L.S. -92.25% -22.48% -84.50 %
129, 000. 00 10, 000. 00 - 119, 000. 00 100, 000. 00 - 29, 000. 00 20, 000.00 - 109, 000. 00
140 CANTI LEVER S| GN STRUCTURE NO. 1
L.S. -65.12 % -30.23% -88.37%
43, 000. 00 15,000.00 -28, 000. 00 30,000.00  -13, 000. 00 5,000.00 - 38, 000. 00
141 SI GN COVER NG
20. 2000 ) 50. 0000 25. 0000 -50.00 % 25. 0000 -50.00 % 10. 0000 -80. 00 %
1,010. 00 505. 00 -505. 00 505. 00 -505. 00 202. 00 -808. 00
142 1 LLUM NATI ON SYSTEM SAD 4761
L.S. -26.06 % 5.63% 19.72%
142, 000. 00 105, 000. 00 - 37, 000. 00 150, 000. 00 8, 000. 00 170,000.00 28, 000. 00
143 | LLUM NATI ON SYSTEM SAD 2022
L.S. 30. 00 % 100. 00 % -88. 00 %
10, 000. 00 13, 000. 00 3, 000. 00 20,000.00 10, 000. 00 1,200.00  -8,800.00
144 | LLUM NATI ON SYSTEM SAD 4793
L.S. 225,17 % S21.77% 15. 65 %
147, 000. 00 110, 000. 00 - 37, 000. 00 115,000.00 - 32, 000. 00 170,000.00 23, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
145 | LLUM NATI ON SYSTEM SAD 2136
L.S. 47.06 % -11.76 % -20.59 %
17, 000. 00 25, 000. 00 8, 000. 00 15,000.00 -2, 000. 00 13,500.00 -3, 500.00
146 | LLUM NATI ON SYSTEM SAD 4794
L.S. 5.13% 2.56 % 114.10 %
39, 000. 00 41, 000. 00 2,000. 00 40, 000. 00 1, 000. 00 83,500.00 44, 500. 00
147 TRAFFIC SI GNAL DI SPLAY AND DETECTI ON SYSTEM SAD 4761
L.S. -24.81% -24.81% -6.77%
133, 000. 00 100, 000. 00 - 33, 000. 00 100, 000. 00 - 33, 000. 00 124,000.00 -9, 000. 00
148 TRAFFIC S| GNAL CONTROL SYSTEM SAD 4761
L.S. 38.89 % -16.67 % 1.11%
18, 000. 00 25, 000. 00 7,000. 00 15,000.00 -3, 000. 00 18, 200. 00 200. 00
149  TRAFFI C DATA ACCUMULATI ON AND RANP METERI NG SYSTEM
L.S. -23.31% -23.31% 12.48 %
195, 597. 00 150, 000. 00 - 45, 597. 00 150, 000. 00 - 45, 597. 00 220,000.00 24, 403.00
150 CLOSED CIRCUI T TELEVI S| ON SYSTEM
L.S. -8.24% -37.22% -5.34%
103, 531. 00 95,000.00 -8, 531.00 65,000.00 - 38, 531. 00 98,000.00 -5, 531.00
151 H GHWAY ADVI SORY RADI O SYSTEM
L.S. 266. 42 % -54.20% -45.04 %
21, 833. 00 80,000.00 58, 167. 00 10,000.00  -11, 833.00 12,000.00 -9, 833.00
152  COMMUNI CATI ON CONDUI T SYSTEM
L.S. 39.56 % -0.32% -38.20%
250, 792. 00 350,000.00 99, 208. 00 250, 000. 00 -792. 00 155, 000. 00 - 95, 792. 00
153  COMMUNI CATI ON CABLES AND | NTERFACES
L.S. 31.03% 51.19 % 41.11%
99, 214. 00 130,000.00 30, 786. 00 150,000.00 50, 786. 00 140,000.00 40, 786. 00
154  VIDEO, VO CE & DATA DI STRI BUTI ON & TRANSM SSI ON SYSTEM
L.S. 4.34% 73.90 % 189. 83 %
34, 503. 00 36, 000. 00 1,497. 00 60,000.00 25, 497. 00 100, 000.00 65, 497. 00
155 DI RECTI ONAL BORI NG
475. 0000 m 120. 0000 160. 0000 33.33% 140. 0000 16.67 % 140. 0000 16. 67 %
57, 000. 00 76,000.00 19, 000. 00 66, 500. 00 9, 500. 00 66, 500. 00 9, 500. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
TRAFFI C
156 SEQUENTI AL ARROW S| GN
2000. 0000 HR 4. 0000 3. 5000 -12.50 % 4. 0000 0.00 % 2. 6000 -35.00 %
8, 000. 00 7,000.00 -1, 000.00 8, 000. 00 0. 00 5,200.00 -2, 800.00
157 PORTABLE CHANGEABLE MESSAGE SI GN
4. 0000 EACH 5, 000. 0000 5, 800. 0000 16. 00 % 12, 500. 0000 150. 00 % 5, 000. 0000 0.00 %
20, 000. 00 23, 200. 00 3, 200. 00 50,000.00 30, 000. 00 20, 000. 00 0.00
158 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE S| GN
1800. 0000 HR 2.5000 9. 3000 272.00 % 2. 0000 -20.00% 3.0000 20. 00 %
4, 500. 00 16,740.00 12, 240.00 3, 600. 00 -900. 00 5, 400. 00 900. 00
159 TYPE |11 BARRI CADE
6. 0000 EACH 200. 0000 210. 0000 5.00 % 150. 0000 -25.00% 150. 0000 -25.00 %
1, 200. 00 1, 260. 00 60. 00 900. 00 -300. 00 900. 00 -300. 00
160 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S. 5.00 % 225. 00 % 240. 00 %
20, 000. 00 21, 000. 00 1, 000. 00 65,000.00 45, 000. 00 68,000.00 48, 000. 00
161 TRAFFI C CONTROL LABOR
8000. 0000 HR 35. 0000 33. 0000 -5.71% 38. 0000 8.57% 41. 0000 17.14 %
280, 000. 00 264,000.00 -16,000. 00 304,000.00 24, 000. 00 328,000.00 48, 000. 00
162 TRAFFI C CONTROL VEHI CLE
381. 0000 DAY 75. 0000 66. 0000 -12.00% 50. 0000 -33.33% 70. 0000 -6.67%
28, 575. 00 25,146.00 -3, 429.00 19,050.00 -9, 525.00 26,670.00  -1,905.00
163 TRAFFI C CONTROL SUPERVI SOR
4000. 0000 HR 45. 0000 41. 0000 -8.89% 40. 0000 S11.11% 42. 5000 -5.56 %
180, 000. 00 164,000.00 - 16, 000. 00 160, 000. 00 - 20, 000. 00 170, 000.00 - 10, 000. 00
164 CONSTRUCTI ON SI GNS CLASS A
79. 2000 ne 160. 0000 14. 0000 -91.25% 165. 0000 3.13% 165. 0000 3.13%
12, 672. 00 1,108.80 -11,563.20 13, 068. 00 396. 00 13, 068. 00 396. 00
165  PYLON
221. 0000 EACH 25. 0000 55. 0000 120. 00 % 25. 0000 0. 00 % 25. 0000 0.00 %
5, 525. 00 12, 155. 00 6, 630. 00 5, 525. 00 0. 00 5, 525. 00 0.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
166 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
16286. 5000 n8 10. 0000 11. 0000 10. 00 % 15. 0000 50. 00 % 9. 0000 -10.00 %
162, 865. 00 179,151.50 16, 286. 50 244,297.50  81,432.50 146,578.50 - 16, 286. 50
167 SHORI NG OR EXTRA EXCAVATI ON CLASS B
8314. 0000 ) 5. 0000 3. 5000 -30.00 % 3. 0000 -40. 00 % 31. 0000 520. 00 %
41, 570. 00 29,099.00 -12, 471.00 24,942.00 - 16, 628. 00 257,734.00 216, 164. 00
168 GRAVEL BACKFILL FOR DRAI N
315. 0000 n8 40. 0000 30. 0000 -25.00 % 40. 0000 0.00 % 35. 0000 -12.50 %
12, 600. 00 9,450.00 -3, 150.00 12, 600. 00 0. 00 11,025.00  -1,575.00
169 PLUGG NG EXI STI NG PI PE
6. 0000 EACH 300. 0000 6. 0000 -98.00 % 400. 0000 33.33% 360. 0000 20. 00 %
1, 800. 00 36.00  -1,764.00 2, 400. 00 600. 00 2, 160. 00 360. 00
170 STRUCTURE SURVEY! NG
L.S. 25. 00 % 25. 00 % -37.50%
40, 000. 00 50,000.00 10, 000. 00 50,000.00 10, 000. 00 25,000.00 - 15, 000. 00
171 ADJUST MONUMENT CASE AND COVER
10. 0000 EACH 225. 0000 220. 0000 22.22% 200. 0000 S11.11% 200. 0000 S11.11%
2, 250. 00 2, 200. 00 -50. 00 2, 000. 00 -250. 00 2,000. 00 -250. 00
172 CEMENT CONC. S| DEWALK
260. 0000 ne 35. 0000 27. 0000 -22.86% 30. 0000 -14.29% 40. 0000 14.29 %
9, 100. 00 7,020.00 -2, 080.00 7,800.00  -1,300.00 10, 400. 00 1, 300. 00
173 BARRI ER GLARE SCREEN
3066. 0000 m 11. 0000 12. 0000 9.09 % 11. 0000 0. 00 % 10. 2000 -7.27%
33, 726. 00 36, 792. 00 3, 066. 00 33, 726. 00 0. 00 31,273.20 -2, 452.80
174 STRUCTURAL EARTH WALL
2860. 0000 ne 180. 0000 120. 0000 -33.33% 135. 0000 -25.00% 270. 0000 50. 00 %
514, 800. 00 343,200.00 -171,600.00 386, 100.00 - 128, 700. 00 772,200.00 257, 400. 00
175 BACKFILL FOR STRUCTURAL EARTH WALL INCL. HAUL
9969. 0000 n8 20. 0000 34. 0000 70. 00 % 30. 0000 50. 00 % 25. 0000 25.00 %
199, 380. 00 338,946.00 139, 566. 00 299,070.00 99, 690. 00 249,225.00 49, 845. 00
176 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 1, 100. 0000 120. 00 % 1, 000. 0000 100. 00 % 1, 200. 0000 140. 00 %
1, 000. 00 2,200. 00 1, 200. 00 2, 000. 00 1, 000. 00 2, 400. 00 1, 400. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* k% Bl D CHECK REPORT * * * TI ME: 10: 21
PSZE JOB NO: 03A021 REVI SI ON NO BIDS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  <----c- —cceee- 5TH BIDDER << ----- --c-en- 6TH BI DDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAWVP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167
034021 (REV, 07-16 03) 98033- 6391 PO BOX 940 98390- 9656
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/  %DIFF./ PRICE PER UNT/  %DIFF./ PRICE PER UN'T/  %DIFF./
NO. EST. QUANTI TY NEAS TOTAL AMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
177 MANHOLE 1200 MM DIAM TYPE 2
2.0000 EACH 5, 000. 0000 2, 600. 0000 -48.00 % 3, 000. 0000 -40.00% 3, 500. 0000 -30.00 %
10, 000. 00 5,200.00 -4, 800.00 6,000.00  -4,000.00 7,000.00 -3, 000.00
178 MANHOLE ADDI TI ONAL HEI GHT 1200 MM DIAM TYPE 2
1. 5000 m 500. 0000 1, 600. 0000 220.00 % 1, 000. 0000 100. 00 % 425. 0000 -15.00 %
750. 00 2, 400. 00 1, 650. 00 1, 500. 00 750. 00 637. 50 ~112.50
179 LOCKI NG SCLI D METAL COVER AND FRAVE FOR CATCH BASI N
23. 0000 EACH 300. 0000 140. 0000 -53.33% 400. 0000 33.33% 450. 0000 50. 00 %
6, 900. 00 3,220.00  -3,680.00 9, 200. 00 2,300. 00 10, 350. 00 3, 450. 00
180 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.S. -41.43% 14.29% -95.71%
7,000. 00 4,100.00 -2, 900.00 8, 000. 00 1, 000. 00 300.00  -6,700.00
181 FORCE ACCOUNT ENCOUNTERI NG FOREI GN MATERI AL
EST. 0.00 % 0.00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
182 TRAI NI NG
3000. 0000 HR 10. 0000 1. 0000 -90.00 % 1. 0000 -90. 00 % 1.2000 -88. 00 %
30, 000. 00 3,000.00 -27,000.00 3,000.00  -27,000. 00 3,600.00 - 26, 400. 00
183 ROADSI DE CLEANUP
EST. 0.00 % 0.00 % 0.00%
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
184 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00 % 0. 00 % 0.00%
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
185 M NOR CHANGE
CALC 0.00 % 0.00 % 0.00%
-12.00 ~12.00 -12.00 -12.00
186 SPILL PREVENTI ON PLAN
L.S. -90.00 % -60. 00 % -60. 00 %
5, 000. 00 500.00 -4, 500.00 2,000.00 -3, 000.00 2,000.00 -3, 000.00
187 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
5261. 0000 ne 3.0000 1. 0000 -66.67 % 1. 5000 -50. 00 % 1. 8000 -40.00 %
15, 783. 00 5,261.00 -10,522.00 7,891.50  -7,891.50 9,469.80  -6,313.20



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/22/ 2003
* k% BI D CHECK REPORT * * * TIME: 10: 21
PSGE JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
o Csro1s T e 4TH BIDDER  ---v-nn  ceeeme- 5TH BIDDER  ------- =nnn-- 6TH BIDDER - ------
TITLE : SR 18 M D- MOUNTAI N CONTRACTORS, | NC. GUY F. ATKI NSON CONSTRUCTI ON L ROBI SON CONSTRUCTI ON, | NC.
EB OFF RAMP TO VEYERHAEUSER WAY 825 5TH AVE 600 NACHES AVE SW#120 98055-2 1216 140TH AVE COURT EAST
AND VEYERHAEUSER WAY TO SR 167 98033- 6391 PO BOX 940 98390- 9656
03A021 (REV. 07-16-03)
PROJECT . Nt 0018(028) KIRKLAND WA 980832909 RENTON WA 980570940 SUMNER WA 983900370
CONTY(S) - KI NG CONTRACTOR NUMBER : 100390 CONTRACTOR NUMBER : 046000 CONTRACTOR NUMBER : 698405
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ % DI FF./ PRICE PER UN'T/ %Dl FF./ PRICE PER UNT/ %D FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF. TOTAL ANMDUNT AMT. DI FF. TOTAL AMDUNT AMT. DI FF.
OTHER | TEMS
188 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
470. 3000 ne 6. 0000 2. 0000 -66.67 % 2.0000 -66.67 % 2.0000 -66.67 %
2,821.80 940.60  -1,881.20 940.60 -1, 881.20 940.60  -1,881.20
189 CONSTRUCTI ON GEOTEXTI LE FOR PERMANENT ERCSI ON CONTROL
50. 0000 ) 10. 0000 2.0000 -80. 00 % 4. 0000 -60. 00 % 4.0000 -60. 00 %
500. 00 100. 00 -400. 00 200. 00 -300. 00 200. 00 -300. 00
190  FLOW SPREADER FOR Bl OSWALE
0. 9000 m 200. 0000 1, 900. 0000 850. 00 % 500. 0000 150. 00 % 1, 500. 0000 650. 00 %
180. 00 1,710. 00 1, 530. 00 450. 00 270. 00 1, 350. 00 1,170.00
191  FILTER MEDI A BAG
41. 0000 m 200. 0000 150. 0000 -25.00 % 40. 0000 -80. 00 % 42. 0000 -79.00 %
8, 200. 00 6,150.00 -2, 050. 00 1,640.00  -6,560.00 1,722.00 -6, 478.00
192 PLASTIC LI NE
13326. 0000 m 2. 0000 1. 5000 -25.00% 1. 5000 -25.00 % 1. 7000 -15.00 %
26, 652. 00 19,989.00 -6, 663.00 19,989.00 -6, 663. 00 22,654.20  -3,997.80
CONTRACT TOTAL $13, 520, 167. 74 $13, 324, 205. 70 ~1.45%  $13, 329, 964. 00 S1.41%  $14, 040, 812. 88 3. 85%
BASE TOTAL $13, 520, 167. 74 $13, 324, 205. 70 ~1.45%  $13, 329, 964. 00 -1.41%  $14, 040, 812. 88 3.85%




DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
PREPARATI ON
1 MBI LI ZATI ON
L.s. 6.38%
1,183, 489. 00 1,259,000.00  75,511.00
2 CLEAR NG AND GRUBBI NG
4.3100 ha 9, 000. 0000 15, 000. 0000 66.67 %
38, 790. 00 64,650.00 25, 860. 00
3 REMOVI NG DRAI NAGE STRUCTURE
27.0000 EACH 300. 0000 500. 0000 66.67 %
8, 100. 00 13,500.00 5, 400. 00
4 REMOVI NG PORTI ON OF EXI STING BRIDGE NO. 18/5
L.S. -49.66 %
149, 000. 00 75,000.00 - 74, 000. 00
5 REMOVI NG ASPHALT CONC. PAVENENT
2942. 2000 e 3.0000 10. 0000 233.33%
8, 826. 60 29,422.00 20, 595. 40
6 REMOVI NG ASPHALT CONC. CURB
1985. 3000 m 5.0000 5. 0000 0.00 %
9, 926. 50 9, 926. 50 0.00
7 REMOVI NG TRAFFI C | SLAND
1150. 0000 e 8. 0000 10. 0000 25.00%
9, 200. 00 11,500.00 2, 300. 00
8 REMOVI NG GUARDRAI L
1766. 4000 m 7..0000 6. 5000 -7.14%
12, 364. 80 11, 481. 60 -883. 20
9 REMOVI NG GUARDRAI L ANCHOR
1. 0000 EACH 160. 0000 200. 0000 25.00%
160. 00 200. 00 40. 00
10 REMOVI NG GUI DE POST
93. 0000 EACH 5.0000 50. 0000 900. 00 %
465. 00 4,650.00 4, 185.00

11 REMOVI NG PAINT LI NE
14408. 4000 m 1. 5000 1.1000 -26.67%
21,612.60 15, 849. 24 -5,763. 36



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

7TH BIDDER  -------

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul
Jul

23 2003
28 2003

WY ! SR 018
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTCR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR PTI ON UNIT PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTI TY NVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. Di FF.
PREPARATI ON
12 REMOVI NG PLASTI C LI NE
846. 0000 m 2..0000 2.0000 0. 00 %
1, 692. 00 1, 692. 00 0. 00
13 REMOVI NG PLASTI C TRAFFI C MARKI NG
9. 0000 EACH 40. 0000 60. 0000 50. 00 %
360. 00 540. 00 180. 00
14 REMOVI NG RAI SED PAVEMENT MARKER
32. 5800 HUND 100. 0000 80. 0000 -20.00 %
3, 258. 00 2, 606. 40 -651. 60
GRADI NG
15 ROADWAY EXCAVATI ON INCL. HAUL
8475. 0000 8 15. 0000 20. 0000 33.33%
127, 125. 00 169,500.00 42, 375.00
16 PAVEMENT REPAIR EXCAVATI ON I NCL. HAUL
53. 4000 2 50. 0000 30. 0000 - 40. 00 %
2, 670. 00 1,602.00  -1,068.00
17 UNSUI TABLE FOUNDATI ON EXCAVATI ON I NCL. HAUL
48. 6000 8 25..0000 35. 0000 40.00 %
1,215. 00 1, 701. 00 486. 00
18 GRAVEL BORROWINCL. HAUL
1990. 0000 8 15. 0000 22.0000 46.67 %
29, 850. 00 43,780.00 13, 930.00
19  EMBANKVENT COMPACTI ON
1990. 0000 8 2..0000 6. 0000 200. 00 %
3, 980. 00 11,940.00 7, 960.00
DRAI NAGE
20 DI TCH EXCAVATI ON I NCL. HAUL
78. 0000 8 20. 0000 15. 0000 -25.00 %
1, 560. 00 1, 170. 00 -390. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
DRAI NAGE
21 POND EXCAVATI ON I NCL. HAUL
3225. 0000 8 35. 0000 15. 0000 -57.14%
112, 875. 00 48,375.00 - 64, 500. 00
22 CONCRETE | NLET
16. 0000 EACH 800. 0000 2, 100. 0000 162.50 %
12, 800. 00 33,600.00 20, 800. 00
23 GRATE | NLET TYPE 2
21. 0000 EACH 2, 000. 0000 1, 500. 0000 -25.00 %
42, 000. 00 31,500.00 - 10, 500. 00
24 ASPHALT CONC. GUTTER
325. 5000 m 40. 0000 20. 0000 -50. 00 %
13, 020. 00 6,510.00  -6,510.00
25 QUARRY SPALLS
1558. 1000 8 50. 0000 45. 0000 -10.00 %
77, 905. 00 70,114.50 -7, 790. 50
26 FLARED END SECTI ON 600 MM Di AM
2.0000 EACH 400. 0000 1, 000. 0000 150. 00 %
800. 00 2,000.00 1,200.00
27 UNDERDRAI N PI PE 200 MV Di AM
2266. 0000 m 25. 0000 10. 0000 -60. 00 %
56, 650. 00 22,660.00  -33, 990. 00
STORM SEVER
28 CATCH BASIN TYPE 2 1350MM DIAM W FLOW RESTRI CTOR
1. 0000 EACH 2, 500. 0000 4,'500. 0000 80.00 %
2, 500. 00 4,500.00  2,000.00
29 CATCH BASIN TYPE 2 1350MM DIAM W RI SER
1. 0000 EACH 2, 500. 0000 2, 700. 0000 8.00 %
2,500. 00 2,700. 00 200. 00

30 CATCH BASIN TYPE 2 1200 MM DI AM
52. 0000 EACH 2, 000. 0000 2,500. 0000 25.00 %
104, 000. 00 130, 000. 00 26, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* k% BI D CHECK REPORT * * * TIME: 10: 21
PSGE JOB NO: 03A021 REVI SION NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO: 006628 REGON NO  : 1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK ORDER# : 0L3489
HWY SR O18 T /TH BIDDER - -------
TI TLE . SR 18 KIEW T PACI FI C CO.
EB OFF RAMP TO VEYERHAEUSER WAY 4904 LAKE WASHI NGTON BLVD NE

AND VEEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03)

PRQJIECT : NH0018( 028) RENTON WA 980561057

CONTY(S) - KING CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
STORM SEVER
31 TESTING STORM SEVER Pl PE
3294. 0000 m 5. 5000 7. 0000 27.27%
18, 117. 00 23, 058. 00 4,941. 00
32 CL. IV REINF. CONC. STORM SEVER Pl PE 300 MM DI AM
1610. 0000 m 60. 0000 100. 0000 66. 67 %
96, 600. 00 161,000.00 64, 400. 00
33 CL. IV REINF. CONC. STORM SEWER Pl PE 450 MV DI AM
726. 0000 m 90. 0000 110. 0000 22.22%
65, 340. 00 79,860.00 14, 520. 00
34 CL. 1V REINF. CONC. STORM SEVER Pl PE 600 MV DI AM
53. 5000 m 150. 0000 130. 0000 -13.33%
8, 025. 00 6,955.00  -1,070.00
35 SCHEDULE A STORM SEWER Pl PE 300 MM DI AM
64. 5000 m 90. 0000 66. 0000 -26.67 %
5, 805. 00 4,257.00  -1,548.00
36 SCHEDULE A STORM SEVER Pl PE 450 MM Di AM
402. 0000 m 100. 0000 75. 0000 -25.00 %
40, 200. 00 30,150.00 - 10, 050. 00
37 SCHEDULE A STORM SEVER PI PE 600 MM DI AM
275. 0000 m 120. 0000 90. 0000 -25.00 %
33, 000. 00 24,750.00 -8, 250.00
38  FURNI SH NG AND JACKI NG 600MV DI AM STEEL CASI NG
153. 0000 m 250. 0000 1, 000. 0000 300. 00 %
38, 250. 00 153,000.00 114, 750. 00
39 DEBR'S CAGE
1. 0000 EACH 1, 000. 0000 1, 500. 0000 50. 00 %
1, 000. 00 1, 500. 00 500. 00
40  TRASH RACK
1. 0000 EACH 1, 000. 0000 2, 000. 0000 100. 00 %

1, 000. 00 2,000. 00 1, 000. 00



DOT_RGGBO1

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

DATE: 07/22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
STRUCTURE
41 STRUCTURE EXCAVATI ON CLASS A INCL. HAUL
2591. 0000 8 120. 0000 20. 0000 -83.33%
310, 920. 00 51,820.00 - 259, 100. 00

42 SHORI NG OR EXTRA EXCAVATION CL. A BRI DGE 18/ 05 W DENI NG

L.S.

43 SHORI NG OR EXTRA EXCAVATION CL. A WALL F

L.S.

44 GRAVEL BACKFILL FOR WALL

2119. 0000 n8

45 EPOXY- COATED ST. REINF. BAR FOR BRI DGE

4640. 0000 kg

46 ST. REINF. BAR FOR BRI DGE

28161. 0000 kg

47 ST. REINF. BAR FOR SHAFT

31164. 0000 kg

48 ST. REINF. BAR FOR WALL

49 CONC.

50 CONC.

39800. 0000 kg

CLASS 28 FOR WALL
880. 0000 n8

CLASS 28 FOR BRI DGE
182. 0000 n8

51 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT

CALC

26, 600. 00

5, 400. 00

25. 0000
52, 975. 00

2.5000
11, 600. 00

2. 0000
56, 322. 00

2.0000
62, 328. 00

1. 5000
59, 700. 00

600. 0000
528, 000. 00

750. 0000
136, 500. 00

-12.00

87.97 %
50, 000. 00 23, 400. 00
2,677.78%
150, 000. 00 144, 600. 00
40. 0000 60. 00 %
84, 760. 00 31, 785. 00
1. 0000 -60.00 %
4, 640. 00 -6, 960. 00
1. 0000 -50. 00 %
28,161.00 -28,161.00
1. 1500 -42.50%
35,838.60 -26,489.40
1. 0000 -33.33%
39,800.00 -19,900.00
600. 0000 0.00 %
528, 000. 00 0. 00
800. 0000 6.67 %
145, 600. 00 9, 100. 00
0.00 %

-12.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
STRUCTURE
52 SUPERSTRUCTURE BRI DGE NO. 18/5 W DENI NG
L.S. 33.40%
1, 066, 000. 00 1,422,000.00 356, 000. 00
53  REMOVI NG OBSTRUCTI ONS - BRIDGE NO. 18/5 W DENI NG
EST. 0.00 %
60, 000. 00 60, 000. 00
54  REMOVI NG OBSTRUCTI ONS - WALL B
EST. 0.00 %
10, 000. 00 10, 000. 00
55  REMOVI NG OBSTRUCTI ONS - WALL D
EST. 0.00 %
10, 000. 00 10, 000. 00
56 REMOVI NG OBSTRUCTI ONS - WALL G
EST. 0.00 %
5, 000. 00 5, 000. 00
57 SO L EXCAVATI ON FOR SHAFT | NCLUDI NG HAUL
198. 0000 8 600. 0000 215. 0000 -64.17 %
118, 800. 00 42,570.00 - 76, 230. 00
58  CASING SHORI NG
10. 0000 m 500. 0000 1, 630. 0000 226.00 %
5, 000. 00 16,300.00 11, 300. 00
59  CONC. CLASS 28P FOR SHAFT
198. 0000 8 250. 0000 285. 0000 14.00 %
49, 500. 00 56,430.00 6, 930.00
60  CSL ACCESS TUBE
360. 0000 m 10. 0000 30. 0000 200. 00 %
3, 600. 00 10,800.00 7, 200. 00
61  SHAFT - 460MM DI AM
198. 0000 m 250. 0000 80. 0000 -68.00 %
49, 500. 00 15,840.00 - 33, 660. 00

62 SHAFT - 610MM DI AM
111. 0000 m 300. 0000 100. 0000 -66.67 %
33, 300. 00 11,100.00 -22,200.00



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

7TH BIDDER  -------

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul
Jul

23 2003
28 2003

HWY . SR 018
THTLE : Eg cluiF RAMP TO WEYERHAEUSER WAY KEWT PAQFC SO
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE WASH NGTON BLVD NE
03A021 (REV. 07-16-03)
PROUJECT : NH- 0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRICE PER UNT/ %Dl FF./
NO. EST. QUANTI TY MEAS TOTAL ANMDUNT TOTAL AMDUNT AMT. DI FF.
STRUCTURE
63  SHAFT - 915MM DI AM
990. 0000 m 350. 0000 340. 0000 -2.86%
346, 500. 00 336, 600.00 -9, 900. 00
64  FURNI SHI NG AND | NSTALLI NG SOLDI ER PI LE
4164. 0000 m 250. 0000 275. 0000 10. 00 %
1, 041, 000. 00 1,145,100.00 104, 100. 00
65 Tl MBER LAGA NG
461. 0000 n8 1, 000. 0000 600. 0000 -40. 00 %
461, 000. 00 276, 600. 00 - 184, 400. 00
66  PREFABRI CATED DRAI NAGE MATERI AL
1587. 0000 ) 25. 0000 12. 0000 -52.00%
39, 675. 00 19, 044.00 -20, 631.00
67  PERVANENT GROUND ANCHOR
109. 0000 EACH 2, 000. 0000 2, 750. 0000 37.50 %
218, 000. 00 299, 750.00 81, 750. 00
68  PERFORMANCE TEST
5. 0000 EACH 2, 000. 0000 500. 0000 -75.00%
10, 000. 00 2,500.00  -7,500.00
69  VER FI CATI ON TEST
L.S. -47.50 %
20, 000. 00 10,500.00 -9, 500. 00
70  MODI FI ED DEBR S PROTECTI ON FENCE
180. 0000 m 60. 0000 100. 0000 66. 67 %
10, 800. 00 18, 000. 00 7, 200. 00
SURFACI NG
71 CRUSHED SURFACI NG BASE COURSE
8954. 1500 t 16. 0000 25. 0000 56. 25 %
143, 266. 40 223,853.75 80, 587. 35



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
LI QUI D ASPHALT
72 ANTI - STR PPl NG ADDI Tl VE
EST. 0.00 %
32, 100. 00 32, 100. 00
CEMENT CONCRETE PAVENENT
73 BRI DGE APPROACH SLAB
370. 5000 e 150. 0000 40. 0000 -73.33%
55, 575. 00 14,820.00 - 40, 755. 00
ASPHALT CONCRETE PAVENENT
74 CRACK SEALING
EST. 0.00 %
20, 000. 00 20, 000. 00
75 PLANING Bl TUM NOUS PAVENENT
1730. 6400 e 6. 0000 5. 0000 -16.67 %
10, 383.84 8,653.20  -1,730.64
76 ASPHALT CONC. FOR PRELEVELING CL. G PG 64- 22
650. 0000 t 40. 0000 72.0000 80.00 %
26, 000. 00 46,800.00 20, 800. 00
77 ASPHALT CONC. PAVEMENT CL. A PG 64-22
16440. 0000 t 42.0000 44. 0000 4.76%
690, 480. 00 723,360.00 32, 880.00
78 ASPHALT CONC. FOR PAVEMENT REPAI R
110. 0000 t 60. 0000 110. 0000 83.33%
6, 600. 00 12,100.00 5, 500. 00
79 ASPHALT CONC. PAVEMENT CL. SUPERPAVE 12.5 MV PG 64-22
11700. 0000 t 32.0000 42.0000 31.25%
374, 400. 00 491, 400.00 117, 000. 00

80 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC 0.00 %
36, 300. 00 36, 300. 00



DOT_RGGBOL WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
ASPHALT CONCRETE PAVENENT
81 COMPACTI ON PRI CE ADJUSTNVENT
CALC 0.00 %
25, 300. 00 25, 300. 00
82 LONG TUDINAL JOINT SEAL
50. 0000 m 70. 0000 80. 0000 14.29%
3, 500. 00 4, 000. 00 500. 00
EROSI ON CONTROL AND PLANTI NG
83 ESC LEAD
400. 0000 DAY 150. 0000 10. 0000 -93.33%
60, 000. 00 4,000.00  -56, 000. 00
84 SEEDING FERTILIZING AND MILCH NG
2.3100 ha 2, 500. 0000 2, 200. 0000 -12.00%
5, 775. 00 5, 082. 00 -693. 00
85 COMPCST
7..0000 8 25. 0000 65. 0000 160. 00 %
175.00 455. 00 280. 00
86 CHECK DAM
238. 0000 m 10. 0000 120.0000 1, 100. 00 %
2,1380. 00 28,560.00 26, 180. 00
87 STABILI ZED CONSTRUCTI ON ENTRANCE
643. 0000 e 10. 0000 10. 0000 0.00 %
6, 430. 00 6, 430. 00 0.00
88 STREET CLEANI NG
326. 0000 HR 110. 0000 85. 0000 -22.73%
35, 860. 00 27,710.00 -8, 150. 00
89 I NLET PROTECTI ON
148. 0000 EACH 75. 0000 150. 0000 100. 00 %
11, 100. 00 22,200.00 11, 100. 00
90 SILT FENCE
3700. 0000 m 10. 0000 15. 0000 50. 00 %
37, 000. 00 55,500.00 18, 500. 00



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * *  BID CHECK REPORT * * *

7TH BIDDER  -------

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul
Jul

23 2003
28 2003

WY ! SR 018
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTCR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR PTI ON UNIT PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTI TY NVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. Di FF.
EROS| ON CONTROL AND PLANTI NG
91 GRAVEL FILTER BERM
12.0000 m 5. 0000 200.0000 3, 900. 00 %
60. 00 2,400.00 2, 340.00
92 WWATTLE
208. 0000 m 5. 0000 20. 0000 300. 00 %
1, 040. 00 4,160.00  3,120.00
93 SENSI TI VE AREA SI GN
250. 0000 EACH 5. 0000 25.0000 400. 00 %
1, 250. 00 6,250.00 5, 000.00
94 EROSI ON WATER POLLUTI ON CONTROL
EST. 0. 00 %
45, 000. 00 45, 000. 00
95 TOPSOIL TYPE B
521. 0000 8 10. 0000 15. 0000 50. 00 %
5, 210. 00 7,815.00 2, 605.00
96 PSI PE DOUGLAS FIR 450MM HT., #2 CONTAI NER
8. 0000 EACH 18. 0000 13. 0000 -27.78%
144. 00 104. 00 -40. 00
97 PSI PE VESTERN RED CEDAR 450MM HT., #2 CONTAI NER
4.0000 EACH 18. 0000 13. 0000 -27.78%
72.00 52. 00 -20. 00
98 PSI PE SALMONBERRY 300MM HT., #1 CONTAI NER
75. 0000 EACH 9. 0000 7..0000 -22.22%
675. 00 525. 00 - 150. 00
99 PSI PE SNOMBERRY 300MM HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 7..0000 -22.22%
495. 00 385. 00 -110. 00
100 PS| PE TH MBLEBERRY 300MM HT., #1 CONTAI NER
55. 0000 EACH 9. 0000 7..0000 -22.22%
495. 00 385. 00 -110. 00
101 PLANT ESTABLI SHVENT - SECOND YEAR
EST. 0. 00 %
1, 800. 00 1, 800. 00



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

HWY : SR 018

TITLE : SR 18
EB OFF RAMP TO WEYERHAEUSER WAY
AND VEEYERHAEUSER WAY TO SR 167
03A021 (REV. 07-16-03)

PRQIECT : NH-0018(028)

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D CHECK REPORT

* * ok

------- 7TH BI DDER
KIEW T PACI FI C CO.

* *x

4904 LAKE WASHI NGTON BLVD NE

RENTON WA 980561057

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul 23 2003
Jul 28 2003

CONTY(S) - KING CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. /
NO EST. QUANTITY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF.
EROSI ON CONTROL AND PLANTI NG
102 PLANT ESTABLI SHVENT - THI RD YEAR
EST. 0.00 %
1, 200. 00 1, 200. 00
103 PLANT ESTABLI SHVENT - FOURTH YEAR
EST. 0.00 %
1, 200. 00 1, 200. 00
104  PLANT ESTABLI SHVENT - FI FTH YEAR
EST. 0.00 %
1, 000. 00 1, 000. 00
105 SO L AMENDVENT
15. 0000 ns 35. 0000 60. 0000 71.43 %
525. 00 900. 00 375. 00
106 BARK OR WOOD CHI P MULCH
15. 0000 ns 25. 0000 65. 0000 160. 00 %
375. 00 975. 00 600. 00
TRAFFI C
107 CEMENT CONC. BARRI ER CURB AND GUTTER
243. 5000 m 55. 0000 30. 0000 -45.45%
13, 392. 50 7,305.00 -6, 087.50
108 CEMENT CONC. BARRI ER CURB
82. 0000 m 45. 0000 60. 0000 33.33%
3, 690. 00 4,920. 00 1, 230. 00
109 DOUBLE FACED MOUNTABLE CEMENT CONC. CURB
25. 0000 m 40. 0000 100. 0000 150. 00 %
1, 000. 00 2, 500. 00 1, 500. 00
110 EXTRUDED CURB
1235. 6000 m 17. 0000 15. 0000 -11.76 %
21, 005. 20 18,534.00  -2,471.20
111 BEAM GUARDRAI L TYPE 1
1267. 4000 m 40. 0000 37. 0000 -7.50%
50, 696. 00 46,893.80  -3,802.20



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
TRAFFI C
112 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
9. 0000 EACH 1, 000. 0000 1,077. 0000 7.70%
9, 000. 00 9, 693. 00 693. 00
113 BEAM GUARDRAI L FLARED TERM NAL
2.0000 EACH 2, 000. 0000 1, 755. 0000 -12.25%
4, 000. 00 3,510. 00 - 490. 00
114  BEAM GUARDRAI L BURI ED TERM NAL TYPE 2
20. 0000 m 300. 0000 76. 0000 -74.67 %
6, 000. 00 1,520.00 -4, 480.00
115 BEAM GUARDRAI L ANCHOR TYPE 4
4.0000 EACH 500. 0000 444. 0000 -11.20%
2, 000. 00 1,776.00 -224.00
116 PRECAST CONC. BARRI ER TYPE 2
1002. 0000 m 80. 0000 90. 0000 12.50 %
80, 160. 00 90,180.00 10, 020. 00
117 TEMPORARY CONC. BARRI ER
18780. 0000 m 20. 0000 32.0000 60. 00 %
375, 600. 00 600, 960.00 225, 360. 00
118 REMOVI NG AND RESETTI NG EXI STI NG PERVANENT BARRI ER
2856. 0000 m 18. 0000 15. 0000 -16.67 %
51, 408. 00 42,840.00 -8, 568.00
119 CONC. CLASS 28 FCR BARRI ER
643. 9000 8 700. 0000 300. 0000 -57.14%
450, 730. 00 193,170.00 - 257, 560. 00
120 ST. REINF. BAR FOR BARR ER
34234. 0000 kg 2.0000 1. 0000 -50. 00 %
68, 468. 00 34,234.00  -34,234.00
121 TEMPORARY | MPACT ATTENUATOR
8. 0000 EACH 4, 000. 0000 6, 000. 0000 50. 00 %
32, 000. 00 48,000.00 16, 000. 00
122 REPAIR | MPACT ATTENUATOR
EST. 0.00 %

5, 000. 00 5, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
TRAFFI C
123 RESETTING | MPACT ATTENUATOR
6. 0000 EACH 1, 000. 0000 1, 800. 0000 80.00 %
6, 000. 00 10,800.00 4, 800. 00
124 TRUCK MOUNTED | MPACT ATTENUATOR
4.0000 EACH 8, 500. 0000 20, 000. 0000 135.29 %
34, 000. 00 80,000.00 46, 000. 00
125 OPERATI ON OF TRUCK MOUNTED | MPACT ATTENUATCR
5000. 0000 HR 40. 0000 70. 0000 75.00 %
200, 000. 00 350, 000.00 150, 000. 00
126 FLEXI BLE GU DE POST
72..0000 EACH 23. 0000 35. 0000 52.17%
1, 656. 00 2,520. 00 864. 00
127 BARRIER DELI NEATCR
254. 0000 EACH 15. 0000 10. 0000 -33.33%
3,810. 00 2,540.00  -1,270.00
128 DELETED | TEM
0. 0100 EACH 0. 0001 0. 0000 0.00 %
0.00 0.00 0.00
129 PLASTIC WDE LINE
2496. 0000 m 6. 0000 3.0000 -50. 00 %
14, 976. 00 7,488.00  -7,488.00
130 PLASTI C CROSSWALK LI NE
49. 1000 e 45. 0000 52. 0000 15.56 %
2,209. 50 2,553. 20 343.70
131 PLASTIC STCP LINE
48. 1000 m 25. 0000 10. 0000 -60. 00 %
1,202. 50 481. 00 -721.50
132 PLASTI C TRAFFI C ARROW
12. 0000 EACH 75. 0000 105. 0000 40.00 %
900. 00 1, 260. 00 360. 00

133 PLASTIC HOV LANE SYMBOL TYPE 1
1. 0000 EACH 200. 0000 250. 0000 25.00 %
200. 00 250. 00 50. 00



DOT_RGGBOL WASH NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003
* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
TRAFFI C
134 PLASTI C DRAI NAGE MARKI NG
86. 0000 EACH 20. 0000 15. 0000 -25.00 %
1,720. 00 1, 290. 00 -430. 00
135 RAI SED PAVEMENT MARKER TYPE 1
35. 2400 HUND 175. 0000 200. 0000 14.29%
6, 167. 00 7,048. 00 881. 00
136 RAI SED PAVEMENT MARKER TYPE 2
12.2000 HUND 300. 0000 310. 0000 3.33%
3, 660. 00 3,782.00 122.00
137 TEMPORARY PAVEMENT MARKI NG
88330. 0000 m 0. 2500 1. 0000 300. 00 %
22,082.50 88,330.00 66, 247.50
138 PERVANENT S| GNI NG
L.S. -33.70%
75,411. 00 50,000.00 - 25, 411. 00
139 SIGN BRIDGE NO 1
L.s. 20.16 %
129, 000. 00 155,000.00 26, 000. 00
140 CANTI LEVER S| GN STRUCTURE NO. 1
L.S. -16.28%
43, 000. 00 36,000.00 -7, 000. 00
141 S| GN COVERI NG
20. 2000 e 50. 0000 30. 0000 -40.00 %
1,010. 00 606. 00 - 404. 00
142 1LLUM NATI ON SYSTEM SAD 4761
L.S. 19.72%
142, 000. 00 170,000.00 28, 000. 00
143 1 LLUM NATI ON SYSTEM SAD 2022
L.s. -88.00 %
10, 000. 00 1,200.00  -8,800.00
144 1LLUM NATI ON SYSTEM SAD 4793
L.S. 14.29%
147, 000. 00 168,000.00 21, 000. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
TRAFFI C
145 1LLUM NATI ON SYSTEM SAD 2136
L.S. -17.65%
17, 000. 00 14,000.00 -3, 000. 00
146 1 LLUM NATI ON SYSTEM SAD 4794
L.s. 112.82%
39, 000. 00 83,000.00 44, 000. 00
147 TRAFFIC S| GNAL DI SPLAY AND DETECTI ON SYSTEM SAD 4761
L.S. -6.77%
133, 000. 00 124,000.00 -9, 000. 00
148 TRAFFIC SI GNAL CONTROL SYSTEM SAD 4761
L.s. 11.11%
18, 000. 00 20,000.00 2, 000.00
149  TRAFFI C DATA ACCUMULATI ON AND RAVP METERI NG SYSTEM
L.S. 11.96 %
195, 597. 00 219,000.00 23, 403.00
150  CLOSED CIRCUI T TELEVI SI ON SYSTEM
L.s. -6.31%
103, 531. 00 97,000.00  -6,531.00
151  H GHWAY ADVI SCRY RADI O SYSTEM
L.S. -49.62 %
21,833. 00 11,000.00 - 10, 833. 00
152 COVMMUNI CATI ON CONDUI T SYSTEM
L.s. -38.99%
250, 792. 00 153,000.00 - 97, 792. 00
153  COVMMUNI CATI ON CABLES AND | NTERFACES
L.S. 38.09%
99, 214. 00 137,000.00 37, 786. 00
154  VIDEQ, VO CE & DATA DI STRIBUTI ON & TRANSM SSI ON SYSTEM
L.s. 184.03 %
34, 503. 00 98,000.00 63, 497. 00

155 DI RECTI ONAL BORI NG
475. 0000 m 120. 0000 150. 0000 25.00 %
57, 000. 00 71, 250. 00 14, 250. 00



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

7TH BIDDER  -------

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul
Jul

23 2003
28 2003

WY ! SR 018
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTCR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR PTI ON UNIT PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTI TY NVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. Di FF.
TRAFFI C
156 SEQUENTI AL ARROW SI GN
2000. 0000 HR 4.0000 7..0000 75.00 %
8, 000. 00 14,000.00 6, 000. 00
157 PORTABLE CHANGEABLE MESSAGE SI GN
4.0000 EACH 5, 000. 0000 15, 000. 0000 200. 00 %
20, 000. 00 60,000.00 40, 000. 00
158 OPERATI ON OF PORTABLE CHANGEABLE MESSAGE SI GN
1800. 0000 HR 2. 5000 20. 0000 700. 00 %
4,'500. 00 36,000.00 31, 500. 00
159 TYPE |11 BARRI CADE
6. 0000 EACH 200. 0000 500. 0000 150. 00 %
1, 200. 00 3,000.00  1,800.00
160 TEMPCRARY TRAFFI C CONTROL DEVI CES
L.s. 25.00 %
20, 000. 00 25,000.00 5, 000. 00
161 TRAFFI C CONTROL LABCR
8000. 0000 HR 35. 0000 38. 0000 8.57 %
280, 000. 00 304,000.00 24, 000. 00
162 TRAFFI C CONTROL VEH CLE
381. 0000 DAY 75. 0000 100. 0000 33.33%
28, 575. 00 38,100.00  9,525.00
163 TRAFFI C CONTROL SUPERVI SOR
4000. 0000 HR 45. 0000 40. 0000 -11.11%
180, 000. 00 160, 000. 00 - 20, 000. 00
164 CONSTRUCTI ON SI GNS CLASS A
79. 2000 ne 160. 0000 175. 0000 9.38%
12, 672. 00 13,860.00  1,188.00
165  PYLON
221. 0000 EACH 25. 0000 50. 0000 100. 00 %
5, 525. 00 11,050.00  5,525.00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
OTHER | TEMB
166 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
16286. 5000 8 10. 0000 25. 0000 150. 00 %
162, 865. 00 407,162.50 244, 297.50
167 SHORING OR EXTRA EXCAVATI ON CLASS B
8314. 0000 e 5. 0000 2.0000 -60. 00 %
41, 570. 00 16,628.00 - 24, 942. 00
168 GRAVEL BACKFILL FOR DRAIN
315. 0000 8 40. 0000 50. 0000 25.00%
12, 600. 00 15,750.00 3, 150. 00
169 PLUGG NG EXI STING PI PE
6. 0000 EACH 300. 0000 500. 0000 66.67 %
1, 800. 00 3,000.00 1,200.00
170 STRUCTURE SURVEYI NG
L.S. 275.00 %
40, 000. 00 150, 000.00 110, 000. 00
171 ADJUST MONUMENT CASE AND COVER
10. 0000 EACH 225. 0000 250. 0000 11.11%
2,250. 00 2,500. 00 250. 00
172 CEMENT CONC. S| DEWALK
260. 0000 e 35. 0000 40. 0000 14.29%
9, 100. 00 10,400.00 1, 300. 00
173 BARRI ER GLARE SCREEN
3066. 0000 m 11. 0000 12. 0000 9.09 %
33,726. 00 36,792.00 3, 066.00
174 STRUCTURAL EARTH WALL
2860. 0000 e 180. 0000 150. 0000 -16.67 %
514, 800. 00 429,000.00 -85, 800. 00
175 BACKFI LL FOR STRUCTURAL EARTH WALL INCL. HAUL
9969. 0000 8 20. 0000 45. 0000 125.00 %
199, 380. 00 448, 605.00 249, 225. 00

176 CONNECTI ON TO DRAI NAGE STRUCTURE
2.0000 EACH 500. 0000 650. 0000 30. 00 %
1, 000. 00 1, 300. 00 300. 00



DOT_RGGBO1 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON DATE: 07/ 22/ 2003

* * *  BID CHECK REPORT * * * TIME: 10: 21
PS&E JOB NO: 03A021 REVI SI ON NO : BI DS OPENED ON : Jul 23 2003
CONTRACT NO': 006628 REGONNO  :1 AWARDED ON : Jul 28 2003
VERSI ON NO : 3 WORK CRDERY : 0L3489
HWY SR O18 T /TH BIDDER - -------
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTOR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNET PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTITY MVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AMT. DI FF.
OTHER | TEMB
177 NANHOLE 1200 MM DIAM TYPE 2
2.0000 EACH 5, 000. 0000 2,500. 0000 -50. 00 %
10, 000. 00 5,000.00  -5,000.00
178 MANHOLE ADDI TI ONAL HEI GHT 1200 MM DIAM TYPE 2
1. 5000 m 500. 0000 1, 000. 0000 100. 00 %
750. 00 1, 500. 00 750. 00
179 LOCKI NG SOLI D METAL COVER AND FRAME FOR CATCH BASI N
23. 0000 EACH 300. 0000 400. 0000 33.33%
6, 900. 00 9,200.00  2,300.00
180 CLEANI NG EXI STI NG DRAI NAGE STRUCTURE
L.s. 7.14%
7, 000. 00 7, 500. 00 500. 00
181 FORCE ACCOUNT ENCOUNTERI NG FOREI GN MATER AL
EST. 0.00 %
10, 000. 00 10, 000. 00
182  TRAINING
3000. 0000 HR 10. 0000 0. 2000 -98.00 %
30, 000. 00 600.00 - 29, 400. 00
183 ROADSI DE CLEANUP
EST. 0.00 %
20, 000. 00 20, 000. 00
184 REI MBURSEMENT FCR THI RD PARTY DAVAGE
EST. 0.00 %
10, 000. 00 10, 000. 00
185 M NOR CHANGE
CALC 0.00 %
-12.00 -12.00
186 SPILL PREVENTI ON PLAN
L.s. 0.00 %
5, 000. 00 5, 000. 00 0.00

187 CONSTRUCTI ON GEOTEXTI LE FOR UNDERGROUND DRAI NAGE
5261. 0000 ng 3. 0000 4.0000 33.33%
15, 783. 00 21, 044. 00 5, 261. 00



DOT_RGGBO1

PS&E JOB NO: 03A021
CONTRACT NO: 006628
VERSION NO : 3

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* * *  BID CHECK REPORT * * *

REVI SI ON NO :
REG ON NO 01
WORK ORDER# . 0L3489

------- 7TH BIDDER  -------

DATE: 07/22/ 2003

TIME: 10: 21

BI DS OPENED ON :
AWARDED ON :

Jul 23 2003
Jul 28 2003

WY ! SR 018
T T8 CF RAVP TO VEYERHAEUSER WAY oo e s
AND VEYERHAEUSER WAY TO SR 167 4904 LAKE VIASHINGTON BLVD N&
03A021 (REV. 07-16-03)
PROJECT @ NH-0018(028) RENTON WA 980561057
CONTY(S) - KI NG CONTRACTCR NUMBER : 446001
ENGR S. EST.
| TEM | TEM DESCR PTI ON UNIT PRI CE PER UNI T/ PRICE PER INT/ % DI FF./
NO. EST. QUANTI TY NVEAS TOTAL AMOUNT TOTAL AMOUNT ~ AM. Di FF.
OTHER | TEMS
188 CONSTRUCTI ON GEOTEXTI LE FOR SO L STABI LI ZATI ON
470. 3000 ne 6. 0000 6. 0000 0. 00 %
2, 821. 80 2,821. 80 0. 00
189 CONSTRUCTI ON GEOTEXTI LE FOR PERVANENT EROSI ON CONTROL
50. 0000 2 10. 0000 6. 0000 - 40. 00 %
500. 00 300. 00 -200. 00
190  FLOW SPREADER FOR Bl OSWALE
0. 9000 m 200. 0000 400. 0000 100. 00 %
180. 00 360. 00 180. 00
191  FILTER MEDI A BAG
41.0000 m 200. 0000 250. 0000 25.00 %
8, 200. 00 10,250.00 2, 050.00
192 PLASTIC LI NE
13326. 0000 m 2..0000 2.0000 0. 00 %
26, 652. 00 26, 652. 00 0. 00
CONTRACT TOTAL $13,520,167.74  $14, 911, 514. 09 10. 29%
BASE TOTAL $13,520,167.74  $14,911,514.09 10. 29%




